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Bid 10051-S
CHASE FIELD ROOF COATING PROJECT

10051-S
CHASE FIELD ROOF COATING PROJECT

Apr 29, 2010 2:18:21 PM MST
Jun 8, 2010 2:00:00 PM MST

Matthew Bauer

Procurement Consultant
602-506-3454
Bauerm0OO2@mail.maricopa.gov

One Time Purchase
Not Applicable
Not Applicable

May 25, 2010 1:00:00 PM MST

Attendance is mandatory

Location: There will be a mandatory pre bid conference held at the Suite Level Lounge
located inside of Chase Field (401 East Jefferson Street, Phoenix, AZ 85004) on
Tuesday, May 25th, 2010, beginning promptly at 1:00pm Arizona Time. In order to
access the meeting location all attendees shall park in the Chase Field Parking Garage
which is located directly south of Chase Field and is accessible via 4th Street. When
entering the parking garage please inform the attendant that you are attending the pre
bid conference and they will direct you to park on the 3rd level of the garage at no
charge. To access the ballpark from the parking garage please use the Chase Field
Parking Garage Pedestrian Bridge located at the center of the garage on the 3rd level.
On the bridge you will encounter a staff member that may search your possessions and
issue a wrist band prior to entering the ballpark. Once you enter the ballpark via the
bridge you will be at the meeting location. At the conclusion of the pre bid conference
those that meet the qualifications detailed in Section 2.1.2.4.6 will participate in the
walk-through site inspection of the eastern half of the roof. On Wednesday, May 26th,
2010, beginning promptly at 8:00am Arizona Time a non-mandatory walk-through site
inspection of the western half of the roof will take place for those that meet the
qualifications detailed in Section 2.1.2.4.6. All Contractor’s interested in participating in
this non-mandatory walk-through site inspection shall meet at the Chase Field Parking
Garage Pedestrian Bridge entrance on the 3rd level of the parking garage where staff
will then escort the participants to the roof location.

Please Note!!l By submitting a bid, you have viewed and agreed to the following
attachments and/or exhibits located in the solicitation and attached documents.

There will be a mandatory pre bid conference held at the Suite Level Lounge located
inside of Chase Field (401 East Jefferson Street, Phoenix, AZ 85004) on Tuesday, May
25th, 2010, beginning promptly at 1:00pm Arizona Time. In order to access the meeting
location all attendees shall park in the Chase Field Parking Garage which is located
directly south of Chase Field and is accessible via 4th Street. When entering the parking
garage please inform the attendant that you are attending the pre bid conference and
they will direct you to park on the 3rd level of the garage at no charge. To access the
ballpark from the parking garage please use the Chase Field Parking Garage Pedestrian
Bridge located at the center of the garage on the 3rd level. On the bridge you will
encounter a staff member that may search your possessions and issue a wrist band
prior to entering the ballpark. Once you enter the ballpark via the bridge you will be at
the meeting location. At the conclusion of the pre bid conference those that meet the
qualifications detailed in Section 2.1.2.4.6 will participate in the walk-through site
inspection of the eastern half of the roof. On Wednesday, May 26th, 2010, beginning
promptly at 8:00am Arizona Time a non-mandatory walk-through site inspection of the
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western half of the roof will take place for those that meet the qualifications detailed in
Section 2.1.2.4.6. All Contractor's interested in participating in this non-mandatory
walk-through site inspection shall meet at the Chase Field Parking Garage Pedestrian
Bridge entrance on the 3rd level of the parking garage where staff will then escort the
participants to the roof location.

Item Response Form

ltem 10051-S-1-01 - Roof Coating - Labor and Materials
Quantity 1 each

Unit Price I

Manufacturer

Intermediate Coat

|
Base Coat I
|
Final Coat I

Delivery Location Maricopa County Materials Management
Chase Field
401 E Jefferson Street
Phoenix AZ 85004
Qty 1
Description
Please review the solicitation document for additional information.

ltem 10051-S-1-02 - Alternate Bid #1
Quantity 1 each

Percentage I

Manufacturer

Intermediate Coat

|
Base Coat I
|
Final Coat I

Delivery Location Maricopa County Materials Management
Chase Field
401 E Jefferson Street
Phoenix AZ 85004
Qty 1
Description
***Percent increase in cost over base amount.***

Furnish and install all materials for manufacturers ten (10) year Standard Coating System Warranty as specified within
the Base Bid; in addition, furnish and install materials as specified within the following table (see solicitation
document) for the requested fifteen (15) year Standard Coating System Warranty:

ltem 10051-S-1-03 - Alternate Bid #2
Quantity 1 each

Percentage I

Manufacturer I
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Base Coat I

Intermediate Coat I

Final Coat I

Delivery Location Maricopa County Materials Management
Chase Field
401 E Jefferson Street
Phoenix AZ 85004
Qty 1
Description
***Percent increase in cost over base amount.***

Furnish and install all materials for manufacturer's ten (10) year Standard Coating System Warranty as specified within

the Base Bid; in addition, furnish and install materials as specified within the following table (see solicitation
document) for the requested twenty (20) year Standard Coating System Warranty:

Apr 29, 2010 2:18:36 PM MST
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ATTACHMENT A- PRICING
RESPONDENT NAME:

ADDRESS:
[~
[—
P.O. ADDRESS: :|
TELEPHONE NUMBER: I
FACSIMILE NUMBER: I
WEB SITE: I
REPRESENTATIVE: I
REPRESENTATIVE E- I—
MAIL:
YES NO REBATE
WILL ALLOW OTHER GOVERNMENTAL ENTITIES TO PURCHASE
FROM THIS CONTRACT: (S (S
WILL ACCEPT PROCUREMENT CARD FOR
PAYMENT: (S (S
WILL OFFER REBATE (CASH OR CREDIT) FOR UTILIZING
PROCUREMENT CARD: (S (S %I
(Payment shall be made within 48 hours of utilizing the Purchasing
Card)
FUEL I— % OF TOTAL BID AMOUNT. (If
COMPRISES Applicable)
PAYMENT TERMS: RESPONDENT IS REQUIRED TO PICK ONE OF THE
FOLLOWING.
PAYMENT TERMSWILL BE CONSIDERED IN DETERMINING LOW BID.
FAILURE TO
CHOOSE PAYMENT TERMSWILL RESULT IN A DEFAULT TO NET 30
DAYS.
& NET 10DAYS (S NET 45 DAY S & 1% 10DAYSNET 30 DAYS
& NET15DAYS (S NET 60 DAY S e 2% 30DAYSNET 31DAYS
& NET20DAYS (S NET 90 DAY S & 1%30DAYSNET 31DAYS
& NET30DAYS (S 2% 10 DAYSNET 30 DAY S & 5%30DAYSNET 31DAYS
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10051-S

ATTACHMENT B

AGREEMENT PAGE

Respondent hereby certifies that Respondent has read, understands and agrees that acceptance by Maricopa County of the Respondent’s Bid
will create abinding Contract. Respondent further agrees to fully comply with all terms and conditions as set forth in the Maricopa County
Procurement Code, and amendments thereto, together with the specifications and other documentary forms herewith made a part of this
specific procurement.

& Small Business Enterprise (SBE)

RESPONDENT (FIRM) SUBMITTING PROPOSAL FEDERAL TAX ID DUNS#
NUMBER

|F’RI NTED NAME AND TITLE AUTHORIZED SIGNATURE

!ADDRESS |'I'ELEPHONE |FAX #

|CITY STATE |ZIP |DATE

|\NEB SITE |EMAIL ADDRESS

MARICOPA COUNTY, ARIZONA

DIRECTOR, MATERIALS MANAGEMENT DATE
CHAIRMAN, BOARD OF SUPERVISORS DATE
ATTESTED:

Apr 29, 2010 2:18:36 PM MST
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CLERK OF THE BOARD DATE

APPROVED ASTO FORM:

LEGAL COUNSEL DATE
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ATTACHMENT C

RESPONDENT REFERENCES

RESPONDENT SUBMITTING BID:

TELEPHONE:

TELEPHONE:

TELEPHONE:

Apr 29, 2010 2:18:36 PM MST

COMPANY NAME:
ADDRESS:

CONTACT PERSON:

Bid 10051-S

10051-S

COMPANY NAME:
ADDRESS:

CONTACT PERSON:

E-MAIL
ADDRESS:

COMPANY NAME:
ADDRESS:

CONTACT PERSON:

E-MAIL
ADDRESS:

COMPANY NAME:

E-MAIL
ADDRESS:



TELEPHONE:

TELEPHONE:

Apr 29, 2010 2:18:36 PM MST

ADDRESS:

CONTACT PERSON:

Maricopa County Materials Management

Bid 10051-S

COMPANY NAME:
ADDRESS:

CONTACT PERSON:

E-MAIL
ADDRESS:

E-MAIL
ADDRESS:
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ATTACHMENT D

CHASE FIELD ROOF ACCESS PERMIT

Date: | Work L ocation:
!

Name: | |ssued By: |

Work Group: Radio/ Key #:

! !

Time In: | Time Out: |

Alternate source of communication i.e. cell phone/ pager /work #: |

Work Description: |

Assigned radio and keys must remain with you and be monitored at all times.
Assigned radio and keys must remain on site at all times.

Assigned radio and keys must bereturned immediately after task iscompleted.
Establish communication with engineering befor e proceeding.

Gate/ doors must belocked at all times.

In the event engineering cannot reached, contact security 602 462-6155.

Work area must be clean and safe at all times.

All gates and hatches must be closed and locked before radios and keys are retur ned.

Nk~ wNE

- Alwaysobey Lock Out / Tag Out procedures.
- Secureall looseitemsthat could fall on people below.
- Thisisanosmoking area.

| haveread all of the above: Signature|

Security: Return to engineering

Apr 29, 2010 2:18:36 PM MST p. 10
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NOTICE OF SOLICITATION

SERIAL 10051-S
INVITATION FOR BID FOR: CHASE FIELD ROOF COATING PROJECT

Notice is hereby given that the Maricopa County Materials Management Department is conducting this invitation for
bids on behalf of the Maricopa County Stadium District (“District”), electronically through an outside agent,
BidSync.com, until 2:00 P.M./M.S.T. on JUNE 8™, 2010 for SERIAL#10051-SINVITATION FOR BID FOR
CHASE FIELD ROOF COATING PROJECT for the Maricopa County Stadium District.

To participate in this bidding process, vendors shall register through BidSync.com. To register with BidSync, please
go to www.BidSync.com and click on the orange ‘Register’ link. Registration has no cost, and will alow you to
access al of the bid information, bid documents, receive bid notifications, and submit a response. ONLY
RESPONSESTHAT ARE SUBMITTED THROUGH BIDSYNC.COM WILL BE REVIEWED.

For assistance, please contact BidSync Vendor Support Department via phone or email, during regular business
hours: 1-800-990-9339 or agencysupport@BidSync.com

All responses shall be submitted electronically viareverse auction to BidSync.com prior to the bid closing. The bid
will be listed under “ 10051-SINVITATION FOR BID FOR CHASE FIELD ROOF COATING PROJECT.”

The Maricopa County Stadium District has adopted the Maricopa County Procurement Code (the “Code”) and all
references herein to the Maricopa County Stadium District Procurement Code or the Code shall mean the Maricopa
County Procurement Code which governs this procurement and is incorporated by this reference. Any protest
concerning this Invitation for Bid must be filed with the Procurement Officer in accordance with Section MC1-905
of the Code.

ALL ADMINISTRATIVE INFORMATION CONCERNING THIS INVITATION FOR BID CAN BE
LOCATED AT http://www.maricopa.gov/materials“ Develop Bids’.

ANY ADDENDA TO THISINVITATION FOR BID WILL BE POSTED ON THE MARICOPA COUNTY
MATERIALS MANAGEMENT WEB SITE UNDER THE SOLICITATION SERIAL NUMBER. THIS
INFORMATION WILL ALSO BE POSTED ONLINE AT

FAILURE TO REVIEW ANY ADDENDA DOES NOT NEGATE YOUR INITIAL OFFER AND HOLDS
THE RESPONDENT RESPONSIBLE FOR ANY CHANGESPRIOR TO BID CLOSING.

DIRECT ALL INQUIRIESTO:

MATTHEW BAUER
PROCUREMENT OFFICER
TELEPHONE: (602) 506-3454
EMAIL: BAUERMOO2@MAIL.MARICOPA.GOV

Therewill bea mandatory pre bid conference held at the Suite Level Lounge located inside of Chase Field
(401 East Jefferson Street, Phoenix, AZ 85004) on Tuesday, May 25", 2010, beginning promptly at 1:00pm
Arizona Time. In order to access the meeting location all attendees shall park in the Chase Field Parking
Garage which is located directly south of Chase Field and is accessible via 4" Street. When entering the
parking gar age please inform the attendant that you are attending the pre bid confer ence and they will direct
you to park on the 3" level of the garage at no charge. To accessthe ballpark from the parking garage please
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use the Chase Field Parking Gar age Pedestrian Bridge located at the center of the garage on the 3% level. On
the bridge you will encounter a staff member that may search your possessions and issue awrist band prior
to entering the ballpark. Onceyou enter the ballpark viathe bridge you will be at the meeting location. At
the conclusion of the pre bid conference those that meet the qualifications detailed in Section 2.1.2.4.6 will
participatein the walk-through site inspection of the eastern half of theroof. On Wednesday, May 26", 2010,
beginning promptly at 8:00am Arizona Time a non-mandatory walk-through site inspection of the western
half of the roof will take place for those that meet the qualifications detailed in Section 2.1.2.4.6. All
Contractor’sinterested in participating in this non-mandatory walk-through site inspection shall meet at the
Chase Field Parking Garage Pedestrian Bridge entrance on the 3" level of the parking gar age wher e staff will
then escort the participantsto the roof location.

NOTE: MARICOPA COUNTY PUBLISHES ITS SOLICITATIONS ONLINE AND THEY ARE AVAILABLE
FOR VIEWING AND/OR DOWNLOADING AT THE FOLLOWING INTERNET ADDRESS:

http://www.mar icopa.gov/materialsadvbd/advbd.asp

IF THISDOCUMENT WAS DOWNLOADED FROM THE INTERNET, CONTACT THE
PROCUREMENT OFFICER FOR ANY REFERENCED ATTACHMENTS.

Apr 29, 2010 2:18:36 PM MST p. 12
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SERIAL 10051-S

TABLE OF CONTENTS

NOTICE OF SOLICITATION

TABLE OF CONTENTS

SECTIONS:

10 INTENT

2.0 SPECIFICATIONS

3.0 CONTRACTUAL TERMS & CONDITIONS

4.0 INSTRUCTIONS TO RESPONDENTS (This Section will not remain as part of any

resultant contract)

ATTACHMENTS:

ATTACHMENT A PRICING

ATTACHMENT B AGREEMENT PAGE

ATTACHMENT C REFERENCES

ATTACHMENT D CHASE FIELD ROOF ACCESS PERMIT

EXHIBITS:

EXHIBIT 1 CHASE FIELD CONTRACTOR'SWORK AGREEMENT

EXHIBIT 2 CONTRACTOR'S PARKING AGREEMENT

EXHIBIT 3 ARCHITECTURAL DRAWING PACKAGE

EXHIBIT 4 BARRICADE SAFETY AND STAGING PLAN

EXHIBIT 5 CONTRACTOR PARKING, BALLPARK ACCESS, AND PRODUCT DELIVERY
INSTRUCTIONS

EXHIBIT 6 VENDOR REGISTRATION PROCEDURES

*** By submitting a bid, you have viewed and agreed to the following attachments and/or exhibits.***
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INVITATION FOR BID FOR: CHASE FIELD ROOF COATING PROJECT

10 INTENT:

11

12

13

The purpose of this solicitation is to define the requirements of and to solicit proposals from
contractors that possess a L-42 Roofing Specialty Commercial Contracting License in the State of
Arizonato provide materials and labor in order to apply a roof coating to Chase Field. The work
isto take place at the conclusion of the Arizona Diamondbacks 2010 Major League Baseball home
schedule and the work shall be completed no later than one hundred (100) days &fter the
commencement of the work.

The District reserves the right to add additional contractors, at the District’s sole discretion, in
cases where the currently listed contractors are of an insufficient number or skill-set to satisfy the
District’s needs or to ensure adequate competition on any project or task order work.

Interested firms should understand initial pricing will be done by reverse auction through
http://www.bidsync.conV/.

BACKGROUND

Chase Field, completed in 1998, is one of the premier sports facilities in the southwest and is
home to Maor League Basebal’s Arizona Diamondbacks, aka AZPB Limited Partnership
(“AZPB”), which is athird party beneficiary under this Contract, with al rights attendant thereto.
Chase Field is a public asset and is owned by the Maricopa County Stadium District (“the
Didtrict”). Facility Management of Chase Field is contracted to AZPB FM Limited Partnership
(“AZPB FM”); an entity associated with the Arizona Diamondbacks, per the Facility Management
Agreement (“FMA”) and its related use agreements.

SITE LOCATION AND BUILDING FACTS

Chase Field is located between 4™ and 7" Streets on the south side of Jefferson Street in
downtown Phoenix, Arizona. The physical mailing address of Chase Field is 401 East Jefferson
Street, Phoenix, Arizona 85004.

Chase Field encompasses approximately 1,250,000 square feet and is organized on six levels:
Field Level, Main Concourse, Press/Administrative Level, Suite/Club, Level, Upper Concourse,
and Mechanical Level. Above the Mechanical Level lies the moveable roof system which can
open to allow a nearly 5.25-acre opening over the field. The full roof operation can be achieved in
about five minutes. The vast majority of the scope of work will take place on top of the moveable
roof system.

2.0 SCOPE OF SERVICES:

21

Apr 29, 2010 2:18:36 PM MST

TECHNICAL REQUIREMENTS:
211 SCOPE

2111  Furnish and install elastomeric coating restoration systems, including single-ply
roof system repairs, flashing repairs and sealant applications to Chase Field,
located 401 East Jefferson Street, Phoenix, Arizona, at the various roof areas as
specified below.

21.1.1.1 Roof AreaNames & Sizes (in approximate square feet) are as
follows:

North Area

Roof Name 2W 3W 4W 5W 5E 4E 3E 2E

Size 350 650 1300 | 2025 | 2075| 1300 650 350

Bid 10051-S
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SERIAL 10051-S

Center Area
Roof Name 2W 3w 4w 5w 5E 4E 3E 2E
Size 40,200 | 45,600 | 51,300 | 58,400 | 60,000 | 51,300 | 45,600 | 40,200
South Area
Roof Name 2W 3w 4w 5w 5E 4E 3E 2E
Size 350 650 | 1300| 2025 | 2075 | 1300 650 350
Low Area
Roof Name [ South
Size 37,000

2.1.1.1.2 SeeArchitectural Drawing Package (Attachment H) for roof diagram

layout details.

21.1.2  BaseBid work includes all work as specified within, but is not limited to:

21121

21122

21123
21124

21125
21126

21127
21128

Debris removal, power-washing and scrubbing of al roof aress, to
include roof related metal components and gutters with plain water.
Clean, inspect, properly prepare existing single-ply roof substrates
for repairs.

Minor repairsto single-ply roof areas, including drains and scuppers.
Application of elastomeric roof coatings, to include aten (10) year
Standard Coating System Warranty.

Parapet wall flashing/coping repairs, replacement and waterproofing,
where indicated.

Miscellaneous materials, repairs and accessories.

Provide structural engineering reviews as specified within.

Provide safety barricades per plan detailed in Attachment I.

2113  Alternate bid submittals:
2.1.1.31 Contractor shall provide requested alternate bid submittals as
follows:
211311 Provide dternate bid submittals to perform all work
as specified within the base bid (ten (10) year
Standard Coating System Warranty), to include
providing additional materials and labor for requested
enhanced warranty options as follows:
211312 Alternate Bid #1: Furnish and install all materialsfor
manufacturersten (10) year Standard Coating System
Warranty as specified within the Base Bid; in
addition, furnish and install materials as specified
within the following table for the requested fifteen
(15) year Standard Coating System Warranty:
Manufacturer Base Coat* Inter mediate Coat* Final Coat*
ProTech EC100 @1.5 EC 100 @1.5 EC 100 @1.5
United Coatings RoofMate @1.5 | None RoofMate HT @1.5

* application rate in gallons (+0.5/-0.0) per one hundred (100) square feet, apply following al
manufacturer’ s recommendations/specifications.

Apr 29, 2010 2:18:36 PM MST

211313 Alternate Bid #2: Furnish and install all materialsfor
manufacturer’ sten (10) year Standard Coating
System Warranty as specified within the Base Bid; in

Bid 10051-S
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SERIAL 10051-S

addition, furnish and install materials as specified
within the following table for the requested twenty
(20) year Standard Coating System Warranty:

Manufacturer Base Coat* Intermediate Coat* Final Coat*
ProTech Pro-White High | Pro-White High Tensile Pro-White High
Tensile @1.5 @1.5 Tensile @1.5
United Coatings RoofMate @1.5 | RoofMate @1.5 RoofMate
HT @1.5

* application rate in gallons (+0.5/-0.0) per one hundred (100) square feet, apply following al
manuf acturers recommendations/specifications.

212 QUALITY CONTROL

2121

2122

Contractor shall engage a qualified system installer and utilize a crew who has
specialized in the installation cold applied roof repairs and of application of roof
restoration coating systems for single-ply roof systems.

Contractor shall:

2.1.2.21 Providethe District with proof that it is properly licensed and
experienced in the repair and restoration of single-ply roofing
systems, including proficiency in elastomeric coating applications for
restoration systems of single-ply roof systems (five (5) years
minimum experience);

2.1.2.2.2 Providethe District with proof that it is approved by material
manufacturer and authorized to offer manufacturer’s material
warranty for elastomeric coating of single-ply roof system types as
specified;

2.1.2.2.3 Upon request, make available for inspection, alist of projects
employing similar systems within one hundred (100) miles of Chase
Field;.

2.1.2.2.4 Providethe District with a document outlining the terms and
conditions of the Contractor’ s warranty;

2.1.2.25 Contact the District representative — Mr. Daniel Rojas 602.527.6078
and Independent Roofing Solutions 602.544.3000 prior to the start of
work, prior to coating applications and upon completion;

2.1.2.2.6 At Contractor’s expense, obtain all necessary permits that are
required to complete the project;.

2.1.2.2.7 Maintain the original site foreman for the duration of the project;

2.1.2.2.8 Provide asite foreman who is capable of verbal communication with
the project managers and the roofing crew/laborers;

2.1.2.2.9 Furnish the District and Independent Roofing Solutions with the
construction schedule for the duration of the project;
2.1.2.29.1 Contractor’s schedule shall be updated/revised

weekly and provided to the District within atimely
manner.

2.1.2.2.10 Upon commencement of the project, ensure that the project proceeds
on adaily basis, as dictated by the aforementioned construction
schedule and specified hours of work, unless agreed upon by the
Disgtrict or prohibited by other factors;

2.1.2.2.11 If and when the Contractor anticipates working less than afull day’s
work on any part of this project, communicate their anticipated
arrival and departure times for that specific day. The Contractor is
required to communicate to District this type of work schedule a
minimum of two (2) hours prior to arrival on the project site;

2.1.2.2.12 Communicate project status to District representative every day in
which the in-progress project is'was scheduled to be in-process; and

Bid 10051-S
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2123

2124

Maricopa County Materials Management

SERIAL 10051-S

2.1.2.2.13 Provide windscreens to contain all airborne materials and/or

overspray.

2.1.2.2.13.1 Windscreens areto remain onsite at all times during

Spray operations.

Roofing material manufacturer/supplier shall:
2.1.2.3.1 Provideloca technica field representation to make periodic site
inspections, report project progress and quality of work;

2.1.2.3.2 Beapproved by the District;

2.1.2.3.3 Providealist of aminimum of three (3), qualified applicators, to

install specified products;

2.1.2.3.4 Provide documented performance information of five (5) year old,
similar applications (if requested); and
2.1.2.3.5 Submit written certification of compatibility with existing single-ply

roof systems.

Project Meetings
21241 PreBid Meeting

212411 A onetime MANDATORY, Pre-Bid meeting and

walk-through site ingpection will be conducted at the
time and place to be announced by the Maricopa
County Materials Management Department.

21.24.1.2 Questionsregarding project site and specifications
will only be answered during this Pre-Bid meeting
and walk-through site inspection.

21.2.41.3 The Contractorswill be ableto familiarize
themselves with the conditions that may affect bid
prices at thistime.

2.1.24.1.4 All bidding Contractors shall attend the Pre-Bid
meeting and walk-through site inspection.

212415 A signin sheet will be furnished for registration at
the Pre-Bid meeting and walk-through site

inspection.

21.24.1.6 TheDigtrict limitsthe number of personnel attending
the walk-through site inspection from an individual
organization to two (2) representatives due to
accessibility and safety considerations.

2124161

2124162

Should the amount of
representatives wishing to
participate in the walk-through site
inspection exceed a number
established by the District the
Digtrict shall reserve the right to
organize and conduct multiple
walk-through site inspections. If
thisisthe case then no questions
will be answered during the walk-
through site inspection in order to
ensure all representatives receive
the same information. All
guestions developed during and
after the walk-through site
inspection shall be submitted to the
Maricopa County Materials
Management Department for
answering.

The District limits each walk-
through site inspection to one hour
and thirty minutes (1 hour 30

Bid 10051-S
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2125

2126

2127

Maricopa County Materials Management

21242

SERIAL 10051-S

minutes) which shall include time
needed to travel to the roof.
Bid Form
212421 The supplied bid submission form will be required as
part of the Contractor’s offer.
2.1.2.4.2.2 Thebid form will list the project name, address,
scope of work, unit pricing (if applicable), bid due
date and authorized signatures.
2124221 Proper evidence of bonding
requirements detailed in Section
3.4 will be part of the bid
submission.
2124222 Sample Warranty Documents shall
be part of the bid submission.
21.24.2.3 All addendum’sissued by the District must be signed
and included in submittal package.

Pre-Construction Meeting

21251

21252

21253

Will be scheduled by the District within thirty (30) days after notice

of award.

Attendance:

212521 .Representatives of the District.

212522 .Representatives of the Arizona Diamondbacks.

2.1.25.2.3 Roofing consultant.

21.25.24 Material manufacturer representative.

2.1.25.25 Roofing Contractor, (estimator, project manager,
superintendent and foreman).

21.252.6 All associated subcontractors.

Minimum agenda will be as follows:

212531 Review Contractors special jobsite requirements and
responsihilities.

2.1.253.2 Confirmation of submittal of insurance certificates,
payment bond and performance bond.

2.1.25.3.3 Confirmation of executed Maricopa County Stadium
District-Contractor agreement.

2.1.253.4 Confirmation of distributed contract documents.

212535 Submittal of list of subcontractors, material
submittals, and progress schedule.

2.1.25.3.6 Designation of responsible personnel.

2.1.25.3.7 Wakover ingpection of project.

Progress Meeting

21261

Will be scheduled by the District and roofing consultant and attended
by the Arizona Diamondbacks representative(s).

Final Inspection

21271

21272

21273

Will be scheduled by the District upon natification of project

completion by Contractor.

Attendance:

21.2.7.21 Didgtrict representative.

2.1.2.7.2.2 Roofing consultant.

21.2.7.23 Material manufacturer’s technical representative.

2.1.2.7.24 Roofing Contractor, (project manager and foreman).

21.2.7.25 Arizona Diamondbacks representative.

Minimum Agenda:

21.2.7.3.1 Wakover inspection.

2.1.2.7.3.2 Identification of problems, which may impede
issuance of the warranty (punch list).

2.1.2.7.3.3 Issuance of applicable warranties and/or guarantees.
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213 DELIVERY, STORAGE AND HANDLING

2131

2132

Delivery of Materias:

2.1.3.1.1 All materials shall be delivered in original, unopened packages,
properly labeled for identification.

213111

213112

213113

Provide only containers with seals unbroken, with
labels legible and intact.

Ensure production numbers, dates, ot number, etc.,
arelegible.

Should bulk materials be utilized, a copy of the
manufacturer’s batch/lot numbers with manufacture
furnished date of production shall be furnished to the
District.

2.1.3.1.2 Deliver materialsin sufficient quantity to allow continuity of work.

2.1.3.1.3 Coordinate delivery to avoid disrupting the Chase Field operations.

2.1.3.1.4 The Contractor is responsible to provide a proposed materials
delivery plan describing how materials shall be delivered for use.

213141

The proposed material delivery plan shall be
submitted to and approved by the District a minimum
of ten (10) working days before construction is
scheduled to begin.

2.1.3.1.5 Contractor shall follow all material and product delivery procedures
detailed in Attachment J.

Storage of Materials:

2.1.3.21 The Contractor is responsible to provide a structural engineering
review of the proposed materials storage plan when materials will be
staged or placed on any of the existing roof structures.

213211

213212

213213

213214

213215

213216

213217

Contractor shall retain alicensed professional
structural engineer to provide material storage plan.
The plan shall be approved and stamped by alicensed
professional engineer.

The plan shall indicate where materials will be placed

or staged on the roof structures.

The material storage plan shall address the overall

stability of the roof structure and capacities of

existing structural members to resist concentrated
loads resulting from material staging and storage.

The engineer shall aso be responsible to demonstrate

that the existing roofing insulation will not be

crushed or damaged from the loading caused by any
material storage and or staging of materials on the
existing roofs.

Rooftop storage, if applicable, shall be per the

Contractor’s material storage plan.

2132161 Disperse materiasto avoid
overloading and damage to existing
roof membrane and structure.

2132162 Materials shall be neatly stacked on
dunnage and securely fastened, per
the Contractor’ s approved material
storage plan.

All materials stored, per the Contractor’ s approved

material storage plan, shall be secured so asto

prevent any dlippage, falling, blow-off, or dangerous
movement.

2.1.3.2.2 Contractor shall provide protection to the existing single-ply
membrane at all times.
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The Contractor is responsible for storage and protection of al
materials.

See the storage section of the manufacturer’s product data sheet for
specific requirements.

Store all materials as per manufacturer’ s recommendations.

The proposed material storage plan shall be submitted to and
approved by the District aminimum of ten (10) working days before
construction is scheduled to begin.

Handling of Material:

21331

21332

21333

21334

Handle all materials to avoid damage during transportation and
installation.
Material handling equipment shall be selected and operated so as not
to damage existing construction or applied roofing.
2.1.3.3.21 Do not operate or situate material handling
equipment in locations that will hinder smooth flow
of vehicular or pedestrian traffic.
Do not use materials that have been damaged to the point where they
will not perform as specified.
213331 Materiasdeemed damaged by the District roofing
consultant shall be removed from the roof
immediately.
The Contractor shall be responsible for following the specific
requirements of the material manufacturer safety instructions as
listed on the application instructions and material safety data sheets
(MSDS).

Field measurements and material quantities:

21411

21412

Contractor shall have the SOLE responsihility for the accuracy of all
measurements/estimates of material quantities, sizes and square
footage take offs.

214111 Measurements/quantities listed within this
specification or other documents provided are for
reference only, to be used as a guide to identify areas
to be repaired/replaced only.

Contractor shall familiarize crew with any and all site requirements

associated with work at Chase Field.

Existing conditions:

21421

21422

21423

21424

Building space directly under roof areas covered by this specification

will be occupied.

Building and contents must be protected during the progress of the

project.

214221 Keepal roof areas watertight daily by replacing
materials or providing temporary protection during
progress of the project.

Access to the roof shall be as directed by Chase Field Director of

Engineering.

2.1.4.2.3.1 Contractor shall follow all requirements of the
Access Plan as detailed in Attachment J.

2.1.4.2.3.2 Wheninterior accessis required, the Contractor shall
exercise care for the protection of buildings
components. If damage occurs, the Contractor shall
replace/repair to the original condition at no cost to
the District, Chase Field or the AZPB Parties.

Temporary sanitary facilities:
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214241 The Contractor shall furnish, install and maintain
temporary sanitary facilities for Contractors
employee' s use during the project in conformance
with all applicable laws, codes and regulations.

2.1.4.2.4.2 The Contractor shall remove the sanitary facilities
upon completion of the project within five (5)
working days.

Perform all work so that no damages to the buildings or grounds

result.

214251 Protect the interior of the buildings and contents.

2.1.4.25.2 Protect al landscaping, plants, surrounding surfaces,
furnishings/furniture, exterior walls, fixtures,
equipment, automobiles, etc., from damage.

214253 Protect al paved streets, sidewalks and walkways
from damage.

2.1.4.25.4 Do not damage adjacent property.

214255 Take careto avoid damage to adjacent finished
materials that are to remain.

2.1.4.25.6 If finished materials are damaged, repair and finish
tomatch existing materials, as approved by the
District and Arizona Diamondbacks. at the
Contractor’s expense.

All materials resulting from any demolition work become the

property of the Contractor.

214261 Removedemolished materials, excess materials and
debris daily from the project site; legally dispose of
it.

2.1.4.2.6.2 Premisesshall be kept clean and orderly at all times.

Environmental requirements:

21431

21432

21433

21434

21435

21436

21437

Do not install materials marked “keep from freezing” when daily
temperatures are scheduled to fall below forty (40°) degrees
Fahrenheit.
Do not install materials that have been stored above the
manufacturer’ s maximum temperature recommendations.
214321 Take careto store materials out of direct sunlight.
Under NO circumstances shall any roofing materials be applied in
the presence of surface moisture or dampness upon the roof deck.
Contractor shall complete the work in such a manner that the project
isat all timeswatertight should there be any change to inclement
weather.
2.1.4.3.4.1 Do not leaveroof areas or flashings open.
2.1.4.3.4.2 Provide temporary roofing for watertight construction
in advance of foul westher.
2.1.4.3.4.3 Roofing material shall not be installed during
precipitation, and shall not be started in the event
there is areasonable possibility of precipitation
during the application.
Comply with all manufacturers' application instructions and data
shests.
Comply with all Federal, County and City of Phoenix Environmental
requirements.
When applying coating materials, windscreens must be utilized when
winds are in excess of fifteen (15) miles per hour.
2.1.4.3.7.1 Discontinue application with winds in excess of
twenty-five (25) miles per hour.
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Safety requirements:

2.1.4.4.1 All application, material handling and associated equipment shall
conform to, and be operated, in conformance with OSHA safety
requirements.

2.1.4.4.2 Comply with Federal, State, local, District, Chase Field and Arizona

Diamondbacks fire and safety requirements.

214421 Thisincludesthe safety of the public, placement of
barricades (at the Contractor’ s expense), providing
personnel on duty at all times when work isin
progress at any areas used by the public, to protect all
people from accident or injury.

2.1.4.4.3 The Contractor shall be familiar with all safety requirements specific
to the job site.

2.1.4.4.4 Advisethe District whenever work is expected to be hazardous to the
Digtrict, Chase Field, and Arizona Diamondbacks employees,
occupants, vehicular traffic and/or pedestrians.

2.1.4.45 Maintain asufficient number functioning fire extinguishers with easy
access at all times.

2.1.4.4.6 The Contractor shall comply with al manufacturer’s safety
guidelines, publications, and requirements.

2.1.4.4.7 The Contractor shall furnish Material Safety Data Sheets (MSDS) for
all products utilized on the project.

2.1.4.4.8 The Contractor will shall have all applicable MSDS, a copy of this

SPECIFICATION, addendums, change orders and any other relative

documents pertaining to this project ON SITE, AT ALL TIMES.

2.1.4.4.9 When at al possible, any air intakes should be completely shut down
if the intakes are located in areas where fumes from roofing materials
may be introduced into the air system.

2.1.4.4.10 When at all possible, any air intakes, after being shut down, should
be blocked to prevent fumes from seeping into the air system and
collecting in low aress.

2.1.4.4.11 Ensure minimum interference with, roads, streets, driveways, parking
spaces, sidewalks and adjacent facilities where applicable.

2.1.4.4.12 Do not close or obstruct, roads, streets, driveways, sidewalks, alleys
or passageways without permission from the authorities having
jurisdiction.

2.1.4.4.13 Coating/liquids can carry considerable distances and care must be
taken to:

2.1.4.4.13.1 Post warning signs a minimum of one hundred (100)
feet from work area.

2.1.4.4.13.2 Cover any intake vents near work aress.

2.1.4.4.13.3 Exclude all personnel not directly involved with
application.

2.1.4.4.13.4 Protect al adjacent property.

2.1.4.4.14 NO SMOKING shall be permitted on any roof or deck area. The
Chase Field Director of Engineering will identify any locations on
the property where smoking will be permitted.
2.1.4.4.15 The Contractor is responsible to provide a proposed safety plan.
2.1.4.4.15.1 The Contractor isresponsible for drafting, furnishing,
maintaining and enforcing the District and Arizona
Diamondbacks approved OSHA plan.

2.1.4.4.15.2 The Contractor is responsible for drafting, furnishing,
maintaining and enforcing the approved public safety
barricade plan as directed by the District and Arizona
Diamondbacks.

2.1.4.4.15.3 The proposed safety plan shall be submitted to and
approved by the District and Arizona Diamondbacks
aminimum of ten (10) working days before
construction is scheduled to begin.
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2145  Security Requirements:
2.1.45.1 Contractor shall comply with any/all District, Chase Field, and
Arizona Diamondbacks security requirements.

SUBSTITUTIONS

2151  When aparticular make or trade name is specified, it shall be indicative of the
standard required.

2.15.2  Alternate materials may be accepted when they meet performance standards as
specified.

2153  All material substitutions MUST be approved by the District Roof Consultant in
writing.
2.15.3.1 Contractor shall provide al written support documents for

submission.

2154  The Contractor shall include three (3) job references for inspection within fifty
(50) miles of the Chase Field where substitutes were used under similar
conditions.

2155  The Contractor shall submit to the District Roof Consultant, the smallest
package of any adhesive, coating, mastic, sealant, or insulation (if required).

2.15.6  The Contractor shall include accredited testing laboratory certificate comparing
substitutes physical/performance attributes to those specified (if required).

2.15.7  All requests for deviations from this specification regarding procedures must be
submitted in writing to the District Roof Consultant.

2158 DO NOT PROCEED WITH CHANGES WITHOUT WRITTEN
AUTHORIZATION FROM DISTRICT.

GUARANTEE

216.1  Contractorswarranty:

2.1.6.1.1 The Contractor shall provide the District with documents, outlining
terms and conditions of the Contractor guarantee, as part of the
Contractor’s bid submittal package.

2.1.6.1.2 Upon completion, final acceptance by the District, the Arizona
Diamondbacks, Roofing Consultant and Manufacturer Technical
Services Representative, Contractor shall issue the District afive (5)
year guarantee against defective workmanship and roofing materials.

21.6.2 Manufacturer’s warranty:
2.1.6.2.1 Upon completion and final acceptance by District, the Arizona
Diamondbacks, Roofing Consultant and the Material Manufacturer’s
Technical Services Representative, the manufacturer shall issue aten
(10) year Standard Coating System Warranty on Coating Restoration
System materials installed/applied for the restoration of existing
single-ply roof systems, to include labor and workmanship.
21.6.21.1 Standard Coating System Warranty shall include, but
not limited to, the following manufacturer’s
guarantees for specified warranty length:
2162111 Coating adhesion performance
when applied/installed as specified
within.
216.211.2 No coating loss due to peeling,
delamination or separation.
2.1.6.2.2 If an dternate bid submittal is awarded, the material manufacturer
shall issue the appropriate warranty, in addition to the ten (10) year
Standard Coating System Warranty requirements, as follows:
2.1.6.2.21 Upon completion and final acceptance by District,
the Arizona Diamondbacks, Roofing Consultant and
the Material Manufacturer’s Technical Services
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Representative, the manufacturer shall issue afifteen
(15) year Standard Coating System Warranty on
Coating Restoration System materials
installed/applied for the restoration of existing single-
ply roof systems, to include labor and workmanship.
2.1.6.2.2.2 Upon completion and final acceptance by District,
the Arizona Diamondbacks, Roofing Consultant and
the Material Manufacturer’s Technical Services
Representative, the manufacturer shall issue atwenty
(20) year Standard Coating System Warranty on
Coating Restoration System materials
installed/applied for the restoration of existing single-
ply roof systems, to include labor and workmanship.
The Contractor/manufacturer shall provide District with documents,
outlining terms and conditions of the Manufacturers Standard
Coating System Warranty documents ten year, 15 year, and 20 year
(10 year, 15 year & 20 year), as part of the Contractor’s bid submittal
package.

2.1.6.3  All warranties and guarantees provided to the District under Section 2.1.6 may
be assigned by the Digtrict to the AZPB Parties.

217 CODESAND REFERENCES

21.71  Comply with rules, regulations and procedures affecting work, including
obtaining and paying for al permits, licenses and other legal fees required.

21.7.2  Thefollowingisalist, but isnot limited to, of applicable rules, regulations and
procedures that shall be adhered to while performing work on this project; latest
revision applies:

21721
21722
21723
21724
21725
21.7.26
21727
21728
21729
21.7.2.10
217211
217212

21.7.213
217214

21.7.215

2006 International Building Code.

2006 International Mechanical Code.

2006 Uniform Plumbing Code.

2006 International Fire Code.

All applicable Federal, State, County and City codes.

ASTM — American Society for Testing Manufacturers.

MRCA — Midwest Roofing Contractors Association, Inc.

NRCA Roofing and Waterproofing Manual — Fifth Edition.
Underwriters Laboratories, Inc. (UL)

Factory Mutual Systems (FM)

American National Standards Institute (ANSI)

Occupational Safety and Health Standards for the Construction
Industry.

Energy Star Roofing Product Program Department of Energy.
Sheet metal and Air Conditioning Contractors National Association,
Inc. (SMACNA).

All Chase Field rules, regulations, and procedures asindicated in
AttachmentsE, F, G, | and J.

218 RANDOM SAMPLING
2181  Roofing materials:

21811

21812

During the course of work, District Roofing Consultant may secure

samples of materials being used from containers at the job site and

submit them to an independent laboratory for comparison to

specified materials.

If test results prove that a material is not functionally equal to

specified material:

2.1.8.1.21 Contractor shall pay for al testing.

2.1.8.1.2.2 Digtrict will charge the Contractor a deviation fee up
to twenty (20%) percent of the Contract Amount (as
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defined in Attachment A) if all work has been
completed before test results become known.
2.1.8.1.2.3 District will charge the Contractor a deviation feein
proportion to the amount of work completed before
test results become known.
2181231 Remaining work shall be
completed with materials specified.
2.1.8.1.2.4 Should the designated District inspector perform are-
inspection due to failure of compliance with this
specification, District will compensate the inspector
for additional services.
2181241 District will deduct the amount of
such compensation from the final
payment to the Contractor.

REGULATORY REQUIREMENTS

2191

2192

2193

2194

The Contractor is responsible for obtaining all necessary building permits and

for paying associated costs.

The Contractor shall adhere/comply with quality control, references,

specifications and manufacturer’ s requirements.

2.1.9.21 Where conflicts may exist, the more stringent requirements shall
govern.

If encountered, all ASBESTOS containing materials shall be removed and

disposed of in keeping with all current Federal, State, County and City

requirements.

PRODUCTS CONTAINING ASBESTOS ARE PROHIBITED ON THIS

PROJECT.

ACCEPTABLE MANUFACTURERS

21101
21.10.2
2.1.10.3
21104

National Coatings Corp., 800.423.9557
Pro-Tech Products, Inc., 480.945.7303.
United Coatings, 800.835.9673.
ANY ACCEPTABLE ALTERNATE MUST MEET OR EXCEED PHY SICAL
PERFORMANCE CRITERIA OF SPECIFIED MATERIAL AND BE
APPROVED BY THE DISTRICT ROOFING CONSULTANT.
2.1.10.4.1 The Contractor shall be required to submit all acceptable alternate
documentation as part of the Contractor’s bid submittal.
Documentation includes, but is not limited to, the following:
2.1.10.4.1.1 Roofing material manufacturer shall submit written
certification of compatibility with existing single-ply
roof systems.
2.1.10.4.1.2 Technical data sheetson al individual components of
the proposed alternate material/system.
21.104.1.21 Toincludeal related sub-
documents and support document
information.
2.1.10.4.1.3 Fully documented manufacturer’s guide
specifications, application/installation instructions,
procedures and/or similar documentation, for all
related aspects of the project.
21.104.1.31 Toincludeal related sub-
documents and support document
information.
2.1.10.4.1.4 MSDS'sfor all products/materials utilized.
2.1.10.4.1.5 Digtrict and Arizona Diamondbacks reserve the right
to request further information as necessary.
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2.1.10.4.2 Bids submittals that do not contain the required or requested
documentation may be deemed non-responsive.

2111 SINGLE-PLY RESTORATION MATERIALS:

21111 Cleaners: Cleaners shall be utilized within small confined areas only (where
surfaces are heavily contaminated with lubricant).
2.1.11.1.1 Cleaner shall be per manufacturers requirements.
2.1.11.1.2 All fluids which result in cleaning of small areas of contamination

shall be reclaimed and properly disposed of per District
Environmental requirements.

21.11.2 Primers: Primers shal be utilized on al NON-SINGLE-PLY surfaces, per
manufacturers’ recommendations. No primers or surface agents shall be applied
to any single-ply membrane surface as per manufacturer’ s recommendations.

2.1.11.3 Elastomeric Coating: Water-based, high solids elastomeric, one hundred (100%)
percent elastomeric acrylic, ultraviolet resistance, fire retardant, fire resistant,
Energy Star approved.
2.1.11.3.1 All reflective coatings utilized on this project shall meet minimum

standards of ASTM D 6083 and shall be certified Energy Star, per
Energy Star requirements.
2.1.11.3.1.1 Color shall be White.
2.1.11.3.1.2 Small amount of custom-tinted coating (dark green to
match existing paint) shall be required at
waterproofing of metal components as directed by
District and Arizona Diamondbacks.
2.1.11.3.2 Ensure uniform color appearancein all coating applications.
2.1.11.3.2.1 Approved manufacturers specific technical data are
asfollows:
21113211  Pro-Tech, EC 100, coating
properties:
Property Test Method Average Value
Elongation (%) ASTM D2370 210%
Solids by Weight (%) Calculated by formula | 68%
Solids by Volume (%) PTM 4.2.1.1/4.2.2 58%
Tensile Strength (psi) ASTM D2370 350 psi
Low Temperature Flexibility ASTM D522 Passed %2" mandrel bend
Permeance @ 20 mils ASTM D1653 7.03
Tear Resistance ASTM D624 63 ibf/in (10.5 kN/m)
Adhesion ASTM D94/D903 34pli
Hardness Shore A ASTM D2240 55-65
Accelerated Weathering 1000 Hours Xenon No cracking, fading or
checking
Water Swelling ASTM D-471 5.14%
21.11.3221.2  United Coating, RoofMate, coating
properties:
Property Test Method Result
Solids by weight, %, ASTM D2369 60 (+-2)
Solids by volume, %, ASTM D5201 54 (+-2)
Ultimate Tensile, psi@75F, ASTM D2370 224 (+-20)
Elongation/bresk, %@75F, ASTM D2370 226 (+-30)
Hardness, Shore A, ASTM D2240 55-65
Permeance, US Perms@20mils ASTMD1653 57
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Miscellaneous Materials:

2.1.11.4.1 Sedlant/Caulking: Premium-grade, high-performance Urethane
seadlant. Fed. Spec. TT-S-00230C, Typell, ClassA; ASTM C 920,
Type S, grade NS, Class 25 . Sonolastic NP1 by BASF or approved
alternate.

2.1.11.4.2 Sealant Tape: 100% synthetic resins and non-curing rubber (not
Butyl) bonded to a woven polymer, WebSeal by EternaBond,
847.540.0600 or equivalent approved alternate.

2.1.11.4.3 Reinforcing membrane fabric: Stitchbonded Polyester mat as
manufactured by Titex, T272 (or approved aternate).

2.1.11.4.4 Metal Coping/flashing Paint: 100% acrylic, exterior, satin finish,
color to match existing and be approved by District and Arizona
Diamondbacks.

Alternate Bid Submittal Materials for enhanced warranty options per Alternate
Bid section:

2.1.11.5.1 ProTech Products. Pro-White High Tensile

2.1.11.5.2 United Coatings: RoofMate HT.

GENERAL INSTALLATION REQUIREMENTS

21121

21122
21123

21124
21125
21126

Cooperate with inspection and test agencies engaged or required to perform
services in connection with acrylic coating system installation and repairs.
Protect other work from over spray of coating materials.

Replace/restore other work damaged by installation of restoration system work,
coating or other associated work.

Cutting or ateration of any Coatings will not be permitted.

Follow manufacturer’ s recommendations for application of al materials.

All metal work/materials shall be in accordance with Architectural Sheet Metal
Manual, Sixth Edition, asissued by Sheet Metal and Air Conditioning
Contractor’s National Association, Inc. (SMACNA).

INSPECTION

21131
21132

21133
21134

21135

Verify ingallation conditions as satisfactory to receive work.

Do not install new roofing materials until all unsatisfactory conditions are
corrected.

Beginning of work constitutes acceptance of conditions.

Prior to application of materials, verify that work of other trades penetrating roof
deck or requiring crew and equipment to transverse roof deck has been
completed and approved by the manufacturer, Roof Consultant, structural
engineer, District, and Arizona Diamondbacks.

Thoroughly check all projections, curbs and deck for inadequate anchorage,
foreign material, moisture or unevenness that would prevent quality and
execution of the new roofing system.

GENERAL WORKMANSHIP

21141

21.14.2

2.1.14.3

21144

21145

The substrate shall be free of foreign particles/material prior to application of
repairs, caulking, coatings, etc.

All work areas must be cleaned, dried, and prepared before application of new
materials.

All surfaces to accept new materials must be prepared/primed as per
manufacturer’ s requirements before application.

All traffic and equipment must be kept off the newly installed roof restoration
system until the materials have cured according to the manufacturer’s
recommendation.

Wrappers and packaging materials are NOT to be included within the roofing
system.
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2.1.14.6 Entrapped aggregate, foreign material or foreign objects are not permitted within
the new roofing system.

2.1.14.7 Thediscovery of such material is sufficient cause for rejection.

2.1.14.8 Cover al exposed mastics with the specified reflective coating.

2.1.14.9 At the completion of project, no mastic shall be visible.

2.1.14.10 foreign debris and abandoned materials shall be removed from roof and properly
discarded, as directed by District and Arizona Diamondbacks.

EXECUTION

21151 PROTECTION

2.1.15.1.1 The Contractor shall be responsible for the protection of property
during the course of work.
2.1.15.1.2 Do not damage existing adjacent roof/wall systems.
2.1.15.1.2.1 protection to the existing roof areas.
2.1.15.1.3 Trees, shrubbery, sprinkler systems, paved areas, buildings, patio
surfaces, furniture, fixtures, personal property, vehicles, etc., shall be
protected from damage.
2.1.15.1.4 damage at no extra cost to District or the AZPB Parties.
2.1.15.1.5 Roofing and flashings shall be installed in a watertight manner on the
same day of installation or before arrival of inclement weather.
2.1.15.1.6 At the end of each working day, partia installation shall be sealed
with water stops along edges to prevent all water entry.
2.1.15.1.7 . Preparation work shall be limited to those areas that can be covered
with installed roofing material on the same day or before the arrival
of inclement westher.
2.1.15.1.8 Provide at the site, prior to commencing removal of debris, a
dumpster or dump truck to be located adjacent to building where
directed by District or Arizona Diamondbacks.
2.1.15.1.8.1 Materia handling staging areas shall be as directed
by District and Arizona Diamondbacks.
2.1.15.1.8.2 Remove the debris receptacle from the premise when
full, empty at an approved dumping or refuse area
and return to site for further use.
2.1.15.1.8.3 On-sitefacilities shall NOT be used.
2.1.15.1.8.4 Upon project completion, debris receptacle shall be
removed from the premises.
2.1.15.1.85 Spilled or scattered debris shall be cleaned up
immediately.
2.1.15.1.8.6 Removed material isto be disposed from the roof
areas as it accumul ates.
2.1.15.1.9 Arrange work sequence to avoid use of newly coated roof areas for
storage, walking surface, and equipment movement.
2.1.15.1.10Move equipment and ground storage areas as work progresses.
2.1.15.1.11Repair or replace (as required) the deteriorated or defective work
found at the time of the above inspection to a condition free of
damage and deterioration at the time of substantial completion and in
accordance the requirements of the specified warranty.
2.1.15.1.12Contractor shall provide 4’ X 4” 3/4” plywood protection sheets at
ladder landings on the single-ply roof surfaces for the duration of the
project.
2.1.15.1.12.1 Ensure sheets are securely fastened to prevent blow-
off.
2.1.15.1.12.2 Move protection sheets appropriately to provide
access for work as specified within.
2.1.15.1.13Provide safety barricades and maintain afloor guard at all times
when work may cause harm to the public or occupants below.
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2.1.15.2 ROOF SURFACE PREPARATION and REPAIRS.
2.1.15.2.1 Repair existing roof system surface per coating manufacturer’s
recommendations.
2.1.15.2.2 Remove abandoned equipment as identified by District and Arizona
Diamondbacks.
2.1.15.2.3 Ensure that existing wires/cables are allowed to move freely upon the
roof surface.
2.1.15.2.3.1 Cablesareto beloose-laid upon the roof surface.
2.1.15.2.3.2 Do not embed the cablesinto the new roof coating
system.
2.1.15.2.4 Clean all surfaces utilizing plain water.
2.1.15.2.4.1 Power-wash all surfaces per manufacturer’s
recommendations.
2.1.15.2.4.2 While surfaces are wet, during power-washing,
mechanically broom/scrub with stiff-bristle broom,
all surfaces, to agitate/loosen dirt and debris.
2.1.15.2.4.3 Rinse al surfaces with plain water.
2.1.15.2.4.4 Ensure all surfaces are clean.
2.1.15.2.45 Cleaners. Cleaners shall be utilized within small
confined areas only (where surfaces are heavily
contaminated with lubricant).

21152451  Cleaner shal be per manufacturers
recommendations.

21.15.245.2  All fluidswhich result in cleaning
of small areas of contamination
shall be reclaimed and properly
disposed of per District
environmental requirements.

2.1.15.2.5 Ensurethat al erroneous/poorly laminated repair materials have been
removed.
2.1.15.2.6 Where three (3) coursing or five (5) coursing is required, ensure the
following:
2.1.15.2.6.1 Ensurereinforcement isinstalled flat, with no
fishmouths, wrinkles, voids, etc.

21.15.2.6.1.1  Build-up low/depressed areas or
voids with specified sealant.

21.15.2.6.1.2  Allow to fully cure.

2.1.15.2.6.2 Ensure edges, seam, laps are well adhered.
2.1.15.2.6.3 Allow to cure, prior to applying coating materials.
2.1.15.2.7 Single-ply membrane fasteners:
2.1.15.2.7.1 al single-ply membrane surfaces for fasteners which
have ‘backed-out’.

21152711  Cut-open single-ply materialsto
expose underlying fastener.

21152712 Reinstall or replace fastener as
required, flush, per manufacturers
recommendations.

21152713  Sed void with an application of
acrylic mastic and reinforcing
membrane, utilizing a three-course
process.

2.1.15.2.7.2 Cover repairs with reflective coating.
2.1.15.2.8 Breaks and Splits in the membrane/flashings:
2.1.15.2.8.1 Repair and reinforce al breaks, splits and weak areas
throughout the roof system utilizing an application of
acrylic mastic and reinforcing membrane utilizing a
five (5)-course method.
2.1.15.2.8.2 Re-securefreplace any loose projection flashingsto a
point where a positive watertight seal is affected.
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2.1.15.2.8.3 Three (3)-course al open laps within the field and at
the wall flashing side laps.
2.1.15.2.9 Failing/erroneous repairs:
2.1.15.2.9.1 Cut away al old/delaminated repairs.
2.1.15.2.9.2 Removeal dirt and debris from within twelve inches
(127) from the area to receive work.
2.1.15.2.9.3 Prime the areato be worked upon.
2.1.15.2.9.4 Repair membrane as required with acrylic mastic and
reinforcing membrane.
2.1.15.2.9.5 Cover repairswith application of new reflective
coating.
2.1.15.2.10Kickerg/roof to wall flashings:
2.1.15.2.10.1Ensure al loose roofing materialsis secure.
21.15.2.10.1.1 Reattach al loose roofing materials
2.1.15.2.10.2 Apply sedant or three (3)-course all open laps and
seams.
2.1.15.2.10.2.1 Ensure edges, seam, laps are well
adhered and water-tight.
2.1.15.2.10.3Allow to cure, prior to applying coating materials.
2.1.15.2.11Roof ladders:
2.1.15.2.11.1Ensure roof ladders are securely fastened to the
structure.
21.15.211.1.1 Check anchorage and repair as
necessary.
2.1.15.2.11.2 Provide three (3)-course waterproofing at all
mechanical fastener tie-ins.
2.1.15.2.11.3Allow to cure.
2.1.15.2.11.4Coat as specified within.

21153 PENETRATION REPAIRS
2.1.15.3.1 At dll circular metal guide-rail stands perform the following:

2.1.15.3.1.1 Remove al damaged or delaminated sealant.
2.1.15.3.1.2 Clean all surfacesto accept new materials.
2.1.15.3.1.3 Tighten clamping-ring.
2.1.15.3.1.4 Apply new sealant, tool nesatly to facilitate watershed.
2.1.15.3.1.5 Apply three-course repairs as necessary.
2.1.15.3.1.6 Coat as specified within.

21154 METAL EDGE

2.1.15.4.1 CAUTION: Do not damage single-ply membrane at roof
terminations.

2.1.15.4.2 Remove all damaged and delaminated sealant at roof terminations at
metal edge.

2.1.15.4.3 Clean all surfaces to accept new materials.

2.1.15.4.4 Apply specified sealant.
2.1.15.4.4.1 Tool neatly
2.1.15.4.4.2 Do not contaminate surfaces not intended to receive

new materials.

2.1.15.4.4.3 Allow to fully cure prior to coating applications.

21155 METAL COUNTERFLASHING, dl roof areas.

2.1.155.1 Re-attach all loose metal.

2.1.155.1.1 Ensureall counterflashings are securely fastened.
2.1.15.5.2 Clean surfaces of all loose, delaminated, damaged sealants, etc.
2.1.15.5.3 Apply sealant asindicated:

2.1.155.3.1 Apply sedant to all mechanical fasteners.

2.1.15.5.3.2 Fill receiver trough with sealant.

21155321  Tool neatly to facilitate watershed.
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2.1.15.5.4 Apply sealant tape per manufacturer’ s recommendations at all laps
and seams.

2.1.15.5.5 Paint/coat all metal as specified within and as directed by District
and Arizona Diamondbacks.

METAL COPING REPAIRS
2.1.15.6.1 Replace al damaged or missing metal coping with similar to match
existing style/type.
2.1.15.6.2 Remove all damaged and deteriorated sealant/repair materials.
2.1.15.6.3 Clean, prepare and prime open joints to accept new sealant.
2.1.15.6.4 Securely fasten metal coping with mechanical fasteners.
2.1.15.6.4.1 Re-secureloose fasteners and replace missing
fasteners with similar.
2.1.15.6.4.2 Attach new fasteners at vertical surfaces only.
2.1.15.6.4.3 Utilized gasketed type fasteners.
2.1.15.6.4.4 Stagger fasteners not to exceed twenty-four (24”)
inches O.C.
2.1.15.6.5 Apply specified sealant to all holes and joints, per manufacturer’s
recommendations.
2.1.15.6.5.1 Tool nestly to provide adequate watershed.
2.1.15.6.6 Do not damage existing metal copings.
2.1.15.6.6.1 All metal copings shall be re-utilized.
2.1.15.6.7 Clean al metal surfaces per manufacturer’s
recommendations/specifications.
2.1.15.6.8 Prime all surfaces as specified within.
2.1.15.6.9 Provide waterproofing at all joints, laps and seams.
2.1.15.6.10. Clean and prime all metal prior to paint/coating application.
2.1.15.6.11Paint/coat al copings utilizing the specified paint/coating to match
existing as directed by District and Arizona Diamondbacks.
2.1.15.6.12Al1 work/materials shall be in accordance with Architectural Sheet
Metal Manual, Third Edition, asissued by Sheet Metal and Air
Conditioning Contractor's National Association, Inc. (SMACNA).

EQUIPMENT CURBS.
2.1.15.7.1 Remove all loose, damaged and erroneous repair material.
2.1.15.7.2 Clean and prime all surfacesto accept new materials.
2.1.15.7.3 Sedl all open voids and joints utilizing reinforcement and
adhesive/mastic.
2.1.15.7.4 Tool neatly to facilitate watershed.
2.1.15.7.5 Coat as specified within.
2.1.15.7.5.1 Mask surfaces to protect from overspray and to
provide an aesthetical finish.

SCUPPER REPAIRS, as directed.

2.1.15.8.1 NOTE: Both the interior (roof side) and the exterior (outside wall) of
the scuppers shall be repaired.

2.1.15.8.2 Remove all damaged and deteriorated sealant down to origina
metal/substrates.

2.1.15.8.3 Ensure scuppers are mechanically attached.

2.1.15.8.4 Clean, prepare and prime open joints at scuppers to accept sealant.

2.1.15.8.5 Ingtal joint backer as required.

2.1.15.8.6 Apply specified sealant per manufacturer’ s recommendations, tool
neatly to provide adequate watershed and to avoid ponding
conditions.

2.1.15.8.7 Clean and prime all metal prior to coating/paint application.

2.1.15.8.8 Apply coating to repaired areas as specified within.

2.1.15.8.9 Paint all scuppers and exposed sealant utilizing the specified paint to
match existing at exterior of structure.
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DRAIN REPAIRS.
2.1.15.9.1 Remove all damaged and delaminated sealants.
2.1.15.9.2 Remove all erroneous repair materials.
2.1.15.9.3 Inspect all components
2.1.15.9.3.1 Repair or replace as necessary.
2.1.15.9.3.2 Tighten al clamp ring fasteners.
2.1.15.9.4 Clean all surfacesto accept new sealant.
2.1.15.9.5 Apply sealant to ensure awatertight transition.
2.1.15.95.1 Tool nesatly to facilitate watershed.
2.1.15.9.6 Replace missing drain baskets with metal type as required.

ROOF to METAL WALL/COPING TIE-INS
2.1.15.10.1Repair tie-ins from roof membrane and copings to metal walls.
2.1.15.10.1.1Remove al damaged, delaminated and deteriorated
roofing materials.
2.1.15.10.1.2Clean and prime al surfaces to accept new materials.
2.1.15.10.1.3Ingtall reinforcement material asatie-in utilizing
specified materials.
2.1.15.10.1.4Utilize afive (5) course method.
2.1.1510.1.41 Bottom sheet shall be a minimum
of six (6") inches.
2.1.15.10.1.4.2 Upper sheet shall be a minimum of
twelve (12") inches.
2.1.15.10.1.4.3 Ensurereinforcement isinstalled
flat, with no fishmouths, wrinkles,
voids, etc.
2.1.15.10.1.4.4 Ensure edges, seam and laps are
well adhered.
21.1510.1.45 Allow to cure.
2.1.15.10.2Ensure a watertight installation per manufacturer’ s specifications.
2.1.15.10.3Coat all tie-ins as specified within.

ROOF COATING APPLICATION

2.1.15.11.1Apply roof coating to all surfaces as indicated per manufacturer’s
recommendations.
2.1.15.11.1.1 Follow alternate bid material/application
rates/procedures requirements if aternate bid is
utilized.
2.1.15.11.2Roof coating shall be applied AFTER the application/installation of
all waterproofing and repair materials.
2.1.15.11.3Clean al surfaces utilizing plain water, mechanical
brooming/scrubbing shall be utilized in conjunction with power-
washing.
2.1.15.11.3.1Ensure all surfaces are clean.
2.1.15.11.4Application of protective roof coating:
2.1.15.11.4.1 Terminate all coating materials as indicated.
211511411 Atsingle-ply roof membrane
termination at lower, roof side,
inside edge of metal copings.
21.15.11.4.1.2 Atsingle-ply roof membrane
termination at metal drip edge.
2.1.1511.4.1.3 Do not contaminate roof
termination, metal edge face.
211511414 At upper metal termination at all
circular metal guide-rail mounts,
extend coating beyond clamping-
ring.
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2.1.15.11.4.2Mask/protect all adjoining areas not to receive
coating from material contamination.

211511421 Take precautions not to allow roof
coating to contaminate surfaces not
intended to receive materials.

21.15.11.42.2 Clean all over-sprayed/spilled
materials from contaminated
surfaces.

211511423 Mask all surfacesto provide an
aesthetically acceptable
appearance/finish.

2.1.15.11.4.2.4 Aesthetics must be acceptable to
District and Arizona
Diamondbacks.

2.1.15.11.4.3 Apply specified, manufacturer-approved primer, at
the manufacturer’s approved rate to al non-single-
ply surfaces to accept new materials.

2.1.15.11.43.1 Include al penetrations, equipment
curbs, etc.

2.1.15.11.4.3.2 Allow to cure per manufacturers
recommendations.

2.1.15.11.4.4Thefirst coat shall be applied to properly
cleaned/prepared surfaces.

2.1.15.11.44.1 First coating application shall be
one and one half (1.5) gallons per
one hundred (100) square feet.

2.1.15.11.4.4.2 Color shall be Energy Star white.

2.1.15.11.4.5Thefinal coat shall be applied in adirection
perpendicular to the first coat to create afull
coverage cross hatch installation.

2.1.15.11.45.1 Fina coating application shall be
one and one half (1.5) gallons per
one hundred (100) square feet.

2.1.15.11.45.2 Color shall be Energy Star white.

2.1.15.11.4.6 The coating applications shall result ina TOTAL of

three (3.0) gallons (+0.5/-0.0) per one hundred (100)

square feet.

2.1.15.11.4.7Do not embed the cables/wires into the new roof
system.

2116 ADJUSTING AND CLEANING

2.1.16.1 Repair of deficiencies
2.1.16.1.1 Installations or details noted as deficient during the final inspection
must be repaired and corrected by the Contractor, and made ready for
re-inspection, within fifteen (15) working days.
2.1.16.2 Clean-up
2.1.16.2.1 Immediately upon project completion, the roof membrane, flashing
surfaces and immediate work area shall be cleaned of debris.
2.1.16.2.2 Aesthetics must be acceptable to District, Arizona Diamondbacks
and Roof Consultant.

2117 CLOSE-OUT PACKAGE

2.1.17.1 Upon completion and District and Arizona Diamondbacks acceptance of project,
before payment is made, the Contractor shall provide/deliver close-out
documentation to the District, which must include the following:
2.1.17.1.1 A completelist of all materials utilized throughout the course of the
project.
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2.1.17.1.2 MSDSfor al products utilized throughout the course of the project.
2.1.17.1.3 Manufacturers recommended maintenance procedures for all
products utilized throughout the course of the project.
2.1.17.1.3.1 Provide a published Manufacturers Maintenance
Manual or Maintenance Procedures for the
elastomeric roof coating systems.
2.1.17.1.4 Manufacturers Warranty documents and Contractors Guarantee.

ACCEPTANCE:

Upon successful completion of the project, the work shall be deemed accepted and the warranty
period begins. All documentation shall be completed prior to final acceptance.

FACILITIES:

During the course of this Contract, the District shall provide the Contractor’s personnel with
adequate workspace for consultants and such other related facilities as may be required by
Contractor to carry out its obligation enumerated herein. Contractor shall comply with al District,
AZPB Parties (as defined in Section 3.2.1 hereof) and Chase Field rules, policies and regulations
detailed in Attachments E and F. Contractor shall also require that every employee and every
employee of any subcontractors that are scheduled to perform work on the Chase Field premises
individually sign Attachments E and F. Copies of Attachments E and F from each employee shall
be submitted to the District prior to the commencement of work. Failure to comply with the rules,
policies and regulations detailed in Attachments E and F shall be considered grounds for
termination as detailed in Section 3.10.

INVOICES AND PAYMENTS:

241  The Contractor shal submit two (2) legible copies of its detailed invoice before
payment(s) can be made. The Contractor must submit its invoice in the form AIA
Document G702-1992 Application and Certificate for Payment along with a
corresponding AIA Document G703-1992 Continuation Sheet. All amounts billed on
the pay application must also have all corresponding backup documentation as proof of
billing including subcontractor billings.

24.2  Problems regarding billing or invoicing shall be directed to the District as listed on the
Purchase Order.

24.3 Payment shal be made to the Contractor by Accounts Payable through the Maricopa
County Vendor Express Payment Program. This is an Electronic Funds Transfer (EFT)
process. After Award the Contractor shall fill out an EFT Enrollment form located on the
County Depatment of Finance Website as a fillable PDF document
(www.maricopa.gov/finance/) .

244 EFT payments to the routing and account numbers designated by the Contractor will
include the details on the specific invoices that the payment covers. The Contractor is
required to discuss remittance delivery capabilities with their designated financial
institution for access to those details.

TAX:

No tax shall be levied against labor. It isthe responsibility of the Contractor to determine any and
all taxes and include the same in proposal price.

DELIVERY:
It shall be the Contractor’s responsibility to meet the proposed delivery requirements. District

reserves the right to obtain services on the open market in the event the Contractor fails to make
delivery and any price differential will be charged against the Contractor.
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CONTRACT TERM:

This Invitation for Bid is for awarding a firm, fixed price purchasing contract to cover the term of
the project not to exceed the Contract Amount set forth in Attachment A. The term of the contract
shall be effective the date of execution by the Maricopa County Stadium District Board of
Directors and shall be effective until February 25, 2011. Contractor agrees that work shall
commence the second business day after the conclusion of the 2010 Arizona Diamondbacks Major
League Baseball home baseball game schedule and all work shall be completed and accepted by
the District within one hundred (100) calendar days of the commencement of work.

INDEMNIFICATION:

321

322

323

324

To the fullest extent permitted by law, Contractor shall defend, indemnify, and hold
harmless (i) District and (ii) AZPB Limited Partnership, AZPB FM Limited Partnership,
AZPB REM Limited Partnership and their respective affiliates (collectively, the “AZPB
Parties’), and District and the AZPB Parties respective agents, representatives, owners,
officers, directors, officials, and employees from and against al claims, damages, losses
and expenses, including, but not limited to, attorney fees, court costs, expert witness fees,
and the cost of appellate proceedings, relating to, arising out of, or alleged to have
resulted from the negligent acts, errors, omissions, mistakes or malfeasance relating to
the performance of this Contract. Contractor’'s duty to defend, indemnify and hold
harmless District and the AZPB Parties and their respective agents, representatives,
owners, officers, directors, officials, and employees shall arise in connection with any
claim, damage, loss or expense that is caused by any negligent acts, errors, omissions or
mistakes in the performance of this Contract by the Contractor, as well as any person or
entity for whose acts, errors, omissions, mistakes or malfeasance Contractor may be
legally liable.

The amount and type of insurance coverage requirements set forth herein will in no way
be construed as limiting the scope of the indemnity in this paragraph.

The scope of this indemnification does not extend to the sole negligence of District.

The indemnification obligations set forth herein shall survive termination of this
Agreement.

INSURANCE:

331

332

333

Contractor, at Contractor's own expense, shall purchase and maintain the herein
stipulated minimum insurance from a company or companies duly licensed by the State
of Arizona and possessing a current A.M. Best, Inc. rating of B++6. In lieu of State of
Arizona licensing, the stipulated insurance may be purchased from a company or
companies, which are authorized to do business in the State of Arizona, provided that
said insurance companies meet the approval of District. The form of any insurance
policies and forms must be acceptable to District.

All insurance required herein shall be maintained in full force and effect until all work or
service required to be performed under the terms of the Contract is satisfactorily
completed and formally accepted. Failure to do so may, at the sole discretion of District,
constitute a material breach of this Contract.

Contractor’s insurance shall be primary insurance as respects District and the AZPB
Parties, and any insurance or self-insurance maintained by the District and the AZPB
Parties shall not contribute to it.
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Any failure to comply with the claim reporting provisions of the insurance policies or any
breach of an insurance policy warranty shall not affect the District’s and the AZPB
Parties' right to coverage afforded under the insurance policies.

The insurance policies may provide coverage that contains deductibles or self-insured
retentions. Such deductible and/or self-insured retentions shall not be applicable with
respect to the coverage provided to District and the AZPB Parties under such policies.
Contractor shall be solely responsible for the deductible and/or self-insured retention and
Digtrict, at its option, may require Contractor to secure payment of such deductibles or
self-insured retentions by a surety bond or an irrevocable and unconditiona letter of
credit.

Digtrict reserves the right to request and to receive, within 10 working days, certified
copies of any or all of the herein required insurance certificates. District shall not be
obligated to review policies and/or endorsements or to advise Contractor of any
deficiencies in such policies and endorsements, and such receipt shall not relieve
Contractor from, or be deemed awaiver of District’sright to insist on, strict fulfillment of
Contractor’ s obligations under this Contract.

The insurance policies required by this Contract, except Workers Compensation, and
Errors and Omissions, shall name District and the AZPB Parties, and their respective
agents, representatives, owners, officers, directors, officials and employees as Additional
Insureds.

The policies required hereunder, except Workers Compensation, and Errors and
Omissions, shall contain a waiver of transfer of rights of recovery (subrogation) against
District and the AZPB Parties, and their respective agents, representatives, owners,
officers, directors, officials and employees for any claims arising out of Contractor’s
work or service.

Commercial General Liability:

Commercial General Liability insurance and, if necessary, Commercial Umbrella
insurance with a limit of not less than $1,000,000 for each occurrence, $2,000,000
Products/Completed Operations Aggregate, and $2,000,000 General Aggregate Limit.
The policy shall include coverage for bodily injury, broad form property damage,
personal injury, products and completed operations and blanket contractual coverage, and
shall not contain any provision which would serve to limit third party action over claims.
There shall be no endorsement or modification of the CGL limiting the scope of coverage
for liability arising from explosion, collapse, or underground property damage.

Automobile Liahility:

Commercial/Business Automobile Liability insurance and, if necessary, Commercial
Umbrella insurance with a combined single limit for bodily injury and property damage
of not less than $1,000,000 each occurrence with respect to any of the Contractor’'s
owned, hired, and non-owned vehicles assigned to or used in performance of the
Contractor’ s work or services under this Contract.

Workers Compensation:

3.3.11.1 Workers Compensation insurance to cover obligations imposed by federal
and state statutes having jurisdiction of Contractor’ s employees engaged in the
performance of the work or services under this Contract; and Employer’s
Liability insurance of not less than $100,000 for each accident, $100,000
disease for each employee, and $500,000 disease policy limit.

3.3.11.2 Contractor waives all rights against District and the AZPB Parties and their
respective agents, representatives, owners, officers, directors and employees
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for recovery of damages to the extent these damages are covered by the
Workers Compensation and Employer’s Liability or commercial umbrella
liability insurance obtained by Contractor pursuant to this Contract.

3.3.12 Certificates of Insurance.

3.3.12.1  Prior to commencing work or services under this Contract, Contractor shall
furnish the District with certificates of insurance, or forma endorsements as
required by the Contract in the form provided by the District, issued by
Contractor’s insurer(s), as evidence that policies providing the required
coverage, conditions and limits required by this Contract are in full force and
effect. Such certificates shall identify this contract number and title.

3.3.13 Cancellation and Expiration Notice.

Insurance required herein shall not be permitted to expire, be canceled, or materialy
changed without thirty (30) days prior written notice to the District.
BOND REQUIREMENT:

34.1  Concurrently with the submittal of the Contract, the Contractor shall furnish the District
the following bonds, which shall become binding upon the award of the Contract to the
Contractor.

3411  Peformance Bond equal to the full Contract Amount (as defined in
Attachment A) conditioned upon the faithful performance of the Contract in
accordance with plans, specifications and conditions thereof. Such bond shall
be solely for the protection of the District awarding the Contract.

34.1.2 Payment Bond equal to the full Contract Amount (as defined in Attachment A
solely for the protection of claimants supplying labor and materials to the
Contractor or its Subcontractors in the prosecution of the work provided for in
such Contract.

3.4.2  Each such bond shall include a provision allowing the prevailing party in a suit on such
bond to recover as a part of its judgment such reasonable attorney’s fees as may be fixed
by ajudge of the court.

Each bond shall be executed by a surety company or companies holding a certificate of authority
to transact surety business in the State of Arizona issued by the Director of the Department of
Insurance. The bonds shall not be executed by an individual surety or sureties. The bonds shall
be made payable and acceptable to the District. The bonds shall be written or countersigned by an
authorized representative of the surety who is either a resident of the State of Arizona or whose
principal office is maintained in this state, as by law required, and the bonds shall have attached
thereto a certified copy of the Power of Attorney of the signing official. In addition, said company
or companies shall be rated “Best-A” or better as required by the District, as currently listed in the
most recent Best Key Rating Guide, published by the A.M. Best Company.

INTERNET ORDERING CAPABILITY:

It is the intent of the District to use the Internet to communicate and to place orders under this
Contract. Contractors without this capability shall be considered non-responsive and not eligible
for award consideration.

ORDERING AUTHORITY.

3.71  Respondents should understand that any request for purchase of materials or services

shall be accompanied by avalid purchase order, issued by Materials Management, or by a
Certified Agency Procurement Aid (CAPA).
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3.7.2  Contract award isin accordance with the Maricopa County Stadium District Procurement
Code. All requirements for the competitive award of this Contract have been met. A
purchase order for the products is the only document necessary for District to purchase
and for the Respondent to proceed with delivery of materials available under this
Contract.

3.7.3  Any attempt to represent any product not specifically awarded under this Contract is a
violation of the Contract. Any such action is subject to the legal and contractual remedies
available to the District, inclusive of, but not limited to, Contract cancellation, suspension
and/or debarment of the Respondent.

REQUIREMENTS CONTRACT:

3.8.1  Contractors signify their understanding and agreement by signing a bid submittal, that the
Contract resulting from the bid will be a requirements contract. However, the Contract
does not guarantee any minimum or maximum number of purchases will be made. It
only indicates that if purchases are made for the materials contained in the Contract, they
will be purchased from the Contractor awarded that item. Orders will only be placed
when the District identifies a need and proper authorization and documentation have been
approved.

3.8.2 District reserves the right to cancel Purchase Orders within a reasonable period of time
after issuance. Should a Purchase Order be canceled, the District agrees to reimburse the
Contractor but only for actual and documentable costs incurred by the Contractor due to
and after issuance of the Purchase Order. The District will not reimburse the Contractor
for any costsincurred after receipt of the District notice of cancellation, or for lost profits,
shipment of product prior to issuance of Purchase Order, etc.

3.8.3 Contractors agree to accept verbal notification of cancellation from the Materials
Management Procurement Officer with written notification to follow. By submitting a
bid in response to this Invitation for Bids, the Contractor specifically acknowledges to be
bound by this cancellation policy.

UNCONDITIONAL TERMINATION FOR CONVENIENCE:

District may terminate the resultant Contract for convenience by providing sixty (60) calendar
days advance notice to the Contractor.

TERMINATION FOR DEFAULT:

If the Contractor fails to meet deadlines, or fails to provide the agreed upon service/material
altogether, atermination for default will be issued. The termination for default will be issued only
after the District deems that the Contractor has failed to remedy the problem after being
forewarned.

TERMINATION BY THE DISTRICT:

If the Contractor should be adjudged bankrupt or should make a general assignment for the benefit
of its creditors, or if areceiver should be appointed on account of its insolvency, the District may
terminate the Contract. If the Contractor should persistently or repeatedly refuse or should fail,
except in cases for which extension of time is provided, to provide enough properly skilled
workers or proper materials, or persistently disregard laws and ordinances and/or the rules,
regulations and policies of the District, the AZPB Parties, and Chase Field, or not proceed with
work or otherwise be guilty of a substantial violation of any provision of this Contract, then the
District may terminate the Contract. Prior to termination of the Contract, the District shall give
the Contractor fifteen- (15) calendar day’ s written notice. Upon receipt of such termination notice,
the Contractor shall be allowed fifteen (15) calendar daysto cure such deficiencies.

STATUTORY RIGHT OF CANCELLATION FOR CONFLICT OF INTEREST:
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Notice is given that pursuant to A.R.S. § 38-511 the District may cancel any contract without
penalty or further obligation within three years after execution of the contract, if any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the District is at any time while the Contract or any extension of the Contract is in effect,
an employee or agent of any other party to the Contract in any capacity or consultant to any other
party of the Contract with respect to the subject matter of the Contract. Additionally, pursuant to
A.R.S § 38-511 the District may recoup any fee or commission paid or due to any person
significantly involved in initiating, negotiating, securing, drafting or creating the contract on
behalf of the District from any other party to the contract arising as the result of the Contract.

OFFSET FOR DAMAGES,

In addition to all other remedies at Law or Equity, the District may offset from any money due to
the Contractor any amounts Contractor owes to the District for damages resulting from breach or
deficiencies in performance of the contract.

ADDITIONS/DELETIONS OF SERVICE:

The District reserves the right to add and/or delete materials to the Contract. If a service
requirement is deleted, payment to the Contractor will be reduced proportionately, to the amount
of service reduced in accordance with the bid price. If additional materials are required from a
Contract, prices for such additions will be negotiated between the Contractor and the District.

SUBCONTRACTING:

3.15.1 The Contractor may not assign this Contract or any subcontract to another party for
performance of the terms and conditions hereof without the prior written consent of the
Digtrict. All correspondence authorizing subcontracting must reference the Bid Serial
Number and identify the project.

3.15.2 The Subcontractor’s rate for the job shall not exceed that of the Prime Contractor’s rate,
as bid in Attachment A, unless the Prime Contractor iswilling to absorb any higher rates.
The Subcontractor’s invoice shall be invoiced directly to the Prime Contractor, who in
turn shall pass-through the costs to the District, without mark-up. A copy of the
Subcontractor’ s invoice must accompany the Prime Contractor’s invoice.

AMENDMENTS:

All amendments to this Contract shall be in writing and approved/signed by both parties. Maricopa
County Materials Management shall be responsible for approving al amendments for District.

RETENTION OF RECORDS:

The Contractor agrees to retain all financial books, records, and other documents relevant to this
Contract for six (6) years after final payment or until after the resolution of any audit questions
which could be more than six (6) years, whichever is longer. The District, Federal or State
auditors and any other persons duly authorized by the District shall have full access to, and the
right to examine, copy and make use of, any and all said materials.

ADEQUACY OF RECORDS:
If the Contractor’s books, records and other documents relevant to this Contract are not sufficient

to support and document that allowable materials were provided, the Contractor shall reimburse
Digtrict for the materials not so adequately supported and documented.
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AUDIT DISALLOWANCES:

If at any time it is determined by the District that a cost for which payment has been made is a
disallowed cost, the District shall notify the Contractor in writing of the disallowance and the
required course of action, which shall be at the option of the District either to adjust any future
claim submitted by the Contractor by the amount of the disallowance or to require repayment of
the disallowed amount by the Contractor forthwith issuing a check payable to District.

VALIDITY:

The invalidity, in whole or in part, of any provision of the Contract shall not void or affect the
validity of any other provision of the Contract.

RIGHTSIN DATA:

The District shall have the use of data and reports resulting from the Contract without additional
cost or other restriction except as may be established by law or applicable regulation. Each party
shall supply to the other party, upon request, any available information that is relevant to the
Contract and to the performance thereunder.

RELATIONSHIPS:

In the performance of the services described herein, the Contractor shall act solely as an
independent contractor, and nothing herein or implied herein shall at any time be construed as to
create the relationship of employer and employee, partnership, principal and agent, or joint venture
between the District and the Contractor.

CERTIFICATION REGARDING DEBARMENT AND SUSPENSION

3.23.1 Theundersigned (authorized officia signing for the Contractor) certifies to the best of his
or her knowledge and belief, that the Contractor, defined as the primary participant in
accordance with 45 CFR Part 76, and its principals:

3.23.2 are not presently debarred, suspended, proposed for debarment, declared ineligible, or
voluntarily excluded from covered transactions by any Federal Department or agency;

3.23.2.1 have not within three (3) year period preceding this Contract been convicted of
or had a civil judgment rendered against them for commission of fraud or a
criminal offense in connection with obtaining, attempting to obtain, or
performing a public (Federal, State or local) transaction or contract under a
public transaction; violation of Federal or State antitrust statues or commission
of embezzlement, theft, forgery, bribery, falsification or destruction of records,
making false statements, or receiving stolen property;

3.23.2.2 are not presently indicted or otherwise criminally or civilly charged by a
government entity (Federal, State or local) with commission of any of the
offenses enumerated in paragraph 3.22.2.1 of this certification; and

3.23.2.3 have not within athree (3) year period preceding this Contract had one or more
public transaction (Federal, State or local) terminated for cause of defaullt.

3.23.3 Should the Contractor not be able to provide this certification, an explanation as to why
should be attached to the Contract.

3.23.4 The Contractor agrees to include, without modification, this clause in all lower tier
covered transactions (i.e. transactions with subcontractors) and in all solicitations for
lower tier covered transactions related to this Contract.
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ALTERNATIVE DISPUTE RESOLUTION:

3.24.1

3.24.2

3.24.3

After the exhaustion of the administrative remedies provided in the Maricopa County
Stadium District Procurement Code, any contract dispute in this matter is subject to
compulsory arhitration. Provided the parties participate in the arbitration in good faith,
such arbitration is not binding and the parties are entitled to pursue the matter in state or
federal court sitting in Maricopa County for a de novo determination on the law and facts.
If the parties cannot agree on an arbitrator, each party will designate an arbitrator and
those two arbitrators will agree on athird arbitrator. The three arbitrators will then serve
as a panel to consider the arbitration. The parties will be equally responsible for the
compensation for the arbitrator(s). The hearing, evidence, and procedure will be in
accordance with Rule 74 of the Arizona Rules of Civil Procedure. Within ten (10) days
of the completion of the hearing the arbitrator(s) shall:

3.24.1.1 Render adecision;
3.24.1.2 Notify the parties that the exhibits are available for retrieval; and

3.24.1.3 Notify the parties of the decision in writing (a letter to the parties or their
counsel shall suffice).

Within ten (10) days of the notice of decision, the prevailing party may submit to the
arbitrator(s) a proposed form of award or other final disposition, including any form of
award for attorneys fees and costs. Within five (5) days of receipt of the foregoing, the
opposing party may file objections. Within ten (10) days of receipt of any objections, the
arbitrator(s) shall pass upon the objections and prepare a signed award or other final
disposition and mail copiesto all parties or their counsel.

Any party which has appeared and participated in good faith in the arbitration
proceedings may appeal from the award or other fina disposition by filing an action in
the state or federal court sitting in Maricopa County within twenty (20) days after date of
the award or other final disposition. Unless such action is dismissed for failure to
prosecute, such action will make the award or other final disposition of the arbitrator(s) a
nullity.

VERIFICATION REGARDING COMPLIANCE WITH ARIZONA REVISED STATUTES 8§41-
4401 AND FEDERAL IMMIGRATION LAWS AND REGULATIONS:

3251

3252

By entering into the Contract, the Contractor warrants compliance with the Immigration
and Nationality Act (INA using e-verify) and al other federal immigration laws and
regulations related to the immigration status of its employees. The Contractor shall obtain
statements from its subcontractors certifying compliance and shall furnish the statements to
the Procurement Officer upon request. These warranties shall remain in effect through the
term of the Contract. The Contractor and its subcontractors shall also maintain
Employment Eligibility Verification forms (1-9) as required by the Immigration Reform and
Control Act of 1986, as amended from time to time, for all employees performing work
under the Contract and verify employee compliance using the E-verify system. 1-9 forms
are available for download at USCIS.GOV.

The District may request verification of compliance for any contractor or subcontractor
performing work under the Contract. Should the District suspect or find that the Contractor
or any of its subcontractors are not in compliance, the District may pursue any and all
remedies allowed by law, including, but not limited to: suspension of work, termination of
the Contract for default, and suspension and/or department of the Contractor. All costs
necessary to verify compliance are the responsihility of the Contractor.
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VERIFICATION REGARDING COMPLIANCE WITH ARIZONA REVISED STATUTES 8835-
391.06 AND 35-393.06 BUSINESS RELATIONS WITH SUDAN AND IRAN:

3.26.1

3.26.2

By entering into the Contract, the Contractor certifies it does not have scrutinized business
operations in Sudan or Iran. The Contractor shall obtain statements from its subcontractors
certifying compliance and shall furnish the statements to the Procurement Officer upon
request. These warranties shall remain in effect through the term of the Contract.

The District may request verification of compliance for any contractor or subcontractor
performing work under the Contract. Should the District suspect or find that the Contractor
or any of its subcontractors are not in compliance, the District may pursue any and all
remedies allowed by law, including, but not limited to: suspension of work, termination of
the Contract for default, and suspension and/or department of the Contractor. All costs
necessary to verify compliance are the responsibility of the Contractor.

LICENSE REQUIREMENT:

3271

3.27.2

The Respondent shall procure all permits, licenses and pay the charges and fees necessary
and incidental to the lawful conduct of his business. The Respondent shall keep fully
informed of existing and future Federal, State and Local laws, ordinances, and regulations
which in any manner affect the fulfillment of the Contract and shall comply with the
same.

Respondents furnishing finished products, materials or articles of merchandise that will
require installation or attachment as part of the Contract, shall possess any licenses
required. A Respondent is not relieved of its obligation to posses the required licenses by
subcontracting of the labor portion of the Contract. Respondents are advised to contact
the Arizona Registrar of Contractors, Chief of Licensing, at (602) 542-1525 to ascertain
licensing requirements for a particular contract. Respondents shall identify which
license(s), if any, the Registrar of Contractors requires for performance of the Contract.

4.0 INSTRUCTIONS TO RESPONDENTS: (Please note that this Section does not become
part of any resultant contract.)

4.1

4.2

Apr 29, 2010 2:18:36 PM MST

INQUIRIES AND NOTICES:

All inquiries concerning information herein shall be addressed to:

Maricopa County

Materials Management Department
ATTN: Contract Administration
320 West Lincoln Street

Phoenix, Arizona 85003

OR:

BidSync.com under the “ Questions and Answers’ link.

Administrative telephone inquiries shall be addressed to:

Matthew Bauer, Procurement Officer, 602.506.3454
bauerm002@mail.maricopa.gov

Inquiries may be submitted by telephone but must be followed up in writing. No ora
communication is binding on the District.

EVALUATION CRITERIA.

421

The evaluation of bids shall be based on, but will not be limited to, the following:
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4.2.1.1 Compliance with specifications.
4212 Price
4.2.1.3 Determination of responsibility.

4.2.2 TheDistrict reserves the right to award in whole or in part, by item or group of items, by
section or geographic area, or make multiple awards, where such action serves the
District’s best interest.

INSTRUCTIONS FOR PREPARING AND SUBMITTING BIDS.

Responses shall be submitted electronically via reverse auction to BidSync.com prior to the bid
closing.

431 Attachments A, B, C and D shall be submitted via webform available at BidSync.com

43.1.1 Attachment A (PRICING)- Webform
4.3.1.2 Attachment B (AGREEMENT) - Webform
4.3.1.3 Attachment C (REFERENCES) — Webform
4.3.1.4 Attachment D (CHASE FIELD ROOF ACCESS PERMIT) - Webform
4.3.1.5 Other documents as required
4.3.2 Bids must be signed by an owner, partner or corporate official who has been authorized
to make such commitments. All prices shall be held firm for a period of one hundred
fifty (150) days after the bid closing date.
TECHNICAL AND DESCRIPTIVE SALES LITERATURE:
The Contractor shall provide copies of its sales literature and brochures and copies of any
manufacturer’s technical and/or descriptive literature regarding the material(s) the Contractor
proposes to provide. Literature shall include sufficient, in-detail, to allow full and fair evaluation
of the material(s) submitted, and must be included with the bid. Failure to include this
information may result in the bid being rejected.
ADDITIONAL PRICING:
The Contractor is strongly encouraged to offer additional pricing for related items, materials,
components which are not specifically addressed as line items in this solicitation. Pricing offered
should be noted on the pricing pages of the Contractor’s bid in the format requested. Four (4) sets
of catalogs/pricing documents shall accompany any additional pricing offered.
RESPONDENT REVIEW OF DOCUMENTS.
The Respondent must review its Bid submission to assure the following requirements are met.
4.6.1 Mandatory: Bidissubmitted asrequired in Section 4.4 above.
4.6.2 Mandatory: Attachment“A”, Pricing -Webform;
4.6.3 Mandatory: Attachment “B”, Agreement - Webform; and

464 Mandatory: Attachment “C”, References - Webform.
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4.6.5 Mandatory: Additional Documents as required in section 2.1.2 QUALITY CONTROL
4.7 POST AWARD MEETING:
The Contractor may/shall be required to attend a post-award meeting with the District and

representative(s) of the AZPB Parties to discuss the terms and conditions of this Contract. This
meeting will be coordinated by the Procurement Officer of the Contract.

NOTE 1: RESPONDENTS ARE STRONGLY ENCOURAGED TO REVIEW MARICOPA COUNTY
STADIUM DISTRICT'S PROCUREMENT ADMINISTRATIVE INFORMATION PRIOR
TO SUBMITTING A BID. FOR THISINFORMATION, GO TO:
www.maricopa.gov/materialss ADVBD/Boiler plate/T er ms-conditions.asp
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ATTACHMENT A

PRICING

SEE BIDSYNC.COM WEBFORM “ATTACHMENT A”
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ATTACHMENT B

AGREEMENT PAGE

SEE BIDSYNC.COM WEBFORM “ATTACHMENT B”
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ATTACHMENT C

REFERENCES

SEE BIDSYNC.COM WEBFORM “ATTACHMENT C”
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ATTACHMENT D
CHASE FIELD ROOF ACCESS PERMIT

SEE BIDSYNC.COM WEBFORM “ATTACHMENT D”
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EXHIBIT 1

CONTRACTOR'SWORK AGREEMENT

CONTRACTOR’S WORK AGREEMENT

Have appointment set in advance.

Check in with Security.

Provide emergency contact numbers.

Obtain vendor badge from Security.

Get approval for your parking from Security.

Check in with Engineering.

Provide a valid certificate of insurance prior to commencing the
Work.

Give copy of Material Safety Data Sheets to Security for
materials that will be used in the venue.

Explain scope of Work to Engineering manager.
Determine if HOT WORK PERMIT is needed.

Disable fire alarm points if needed.

No smoking in the building.

Provide own tools and safety equipment (including
ladders).

No asking players, coaches, manager, or other Team
representatives or employees for autographs.

Call 602 462-6155 in the event of an emergency.
Provide fire watch one hour after Work has been
completed, if needed.

Inform Security and Engineering prior to leaving building.
Inspect Work area with Engineering.

Return HOT WORK PERMIT to Engineering (if applicable).
Return vendor badge to Security.
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EXHIBIT 2

CONTRACTOR'S PARKING AGREEMENT

Contractor and Subcontractors may use the Northeast Parking Lot, which may be accessed from
Jefferson Street just West of 7" Street.

All vehicles may be subject to search.
All vehicles must have valid license and insurance.

Gates will be opened at 6:00 am each morning Monday — Friday and weekends if deemed
necessary and notification to the Facility Manager is received twenty-four (24) hoursin advance.

All vehicles must exit the property at the end of each workday unless prior arrangements have
been made. On event days, separate arrangements will be made with respect to this paragraph.

Vehicles may be parked in the lot thirty (30) minutes before and after the assigned Work times.

All contractors and Subcontractors must supply an emergency contact name and number prior to
starting Work on the Project.

All vehicles must be clearly marked with a company name or post the company name in the
window of the vehicleif it is not marked.

Only vehicles that are being used in support the Project may be parked in this|ot.

All contractors and Subcontractors will use the employee entrance located on the northeast corner
of the building.
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EXHIBIT 3
ARCHITECTURAL DRAWING PACKAGE
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EXHIBIT 4

BARRICADE SAFETY AND STAGING PLAN

Chase Field Roofing Project Barricade Plan

There are two locations where barricades will be required at ground level during work hours to protect the general
public from potentially falling debris. Thefirst location isidentified as 1A on the Staging and Barricade Map and
detailed further on page 1A titled Northwest Corner Barricade Plan. Barricades at thisocation shall be required
when the Contractor is working at the following locations: 2W North, 3W North, 2W Center north of the center line
and 3W Center north of the center line. Barricades shall be provided by the Contractor, at the Contractor’s expense,
and shall be equipped with signage advising to public to be aware of work above and potential falling objects.
Barricade perimeters shall be at least 17 feet north of the building walls asidentified on page 1A. Location 1A isthe
entrance location for a public restaurant within Chase Field; therefore, in order to minimize the potential hazard of
falling objects on restaurant patrons, any work at locations 2W North, 3W North, 2W Center north of the center line
and 3W Center north of the center line shall be conducted during the restaurant’ s off hours. The restaurant hours of
operation are Monday-Sunday 11am-9pm.

The second barricade location isidentified as 1B on the Staging and Barricade Map and detailed further on page 1B
titled Northeast Corner Barricade Plan. Barricades at this location shall be required when the Contractor is working
at the following locations: 2E North, 3E North, 2E Center north of the center line and 3E Center north of the center
line. Barricades shall be provided by the Contractor, at the Contractor’ s expense, and shall be equipped with signage
advising to public to be aware of work above and potential falling objects. Barricade perimeters shall be at least 17
feet north of the building walls as identified on page 1B.

Barricades at the two locations will only be required when work is taking place at any of the aforementioned
locations. 1f nowork is scheduled or taking place at the af orementioned locations then barricades will not be
required at the location(s). The installation and maintenance of the barricades shall be the responsibility of the
Contractor. Enforcement of the barricade plan for the project shall be the responsibility of the Contractor with
oversight provided by Chase Field staff. Asthe project progresses the Chase Field staff shall retain the right to
require additional barricade installation throughout the property and modifications to the barricade plan.

Staging Areas

There are two locations where the Contractor can stage materials and items at ground level. Thefirst location is
identified as 2A on the Staging and Barricade Map and detailed further on page 2A titled Players Parking Lot
Staging. Area 2A isalocation that is an enclosed gated area that can stage various materials as well as being used
asaground point for power washing. This areawill be made available to the Contractor two (2) days after the
completion of the Arizona Diamondbacks 2010 baseball season (including the post-season).

The second location where the Contractor can stage materials and items at ground level isidentified as 2B on the
Staging and Barricade Map and detailed further on page 2B titled TV Truck Pad and 7" Street Bridge. Area2B isa
larger location than area 2A but area 2B is not an enclosed location like area 2A. Although area 2B is within the
fence line of Chase Field property and not accessible to the general public, thisareais heavily traveled by Chase
Field and Arizona Diamondbacks' staff; therefore, coordination of all activities within the area will be necessary.
This area can a so stage various materials as well as being used as a ground point for power washing.
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STAGING AND BARRICADE PLAN
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A NORTHWEST CORNER BARRICADE FPLAN
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1B NORTHEAST BARRICADE PLAN
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SERIAL 10051-S

EXHIBIT 5

CONTRACTOR PARKING, BALLPARK ACCESS, AND PRODUCT DELIVERY INSTRUCTIONS

Chase Field Contractor Parking

Contractors and subcontractors are free to park in the NE Parking Lot located at the northeast corner of Chase Field. The
parking lot is on the corner of 7" Street and Jefferson Street and is only accessible from Jefferson Street, which isaone
way road traveling eastbound. The NE Parking Lot can only accommodate thirty-one (31) total vehicles, thereforeif all
parking spots are occupied al remaining overflow Contractor vehicles must park in the Chase Field Parking Garage
located south of Chase Field located at 4™ Street and Buchanan. Although there are several other parking garages located
closer to the Contractor entrance than the Chase Field Parking Garage, the District only owns the Chase Field Parking
Garage and therefore cannot offer free parking in any other garages.

Chase Field Contractor Ballpark Access

All Contractors are required to check in with Security at Security Control in order to gain entry into the ballpark and prior
to commencing any work on Chase Field property. All Contractors must check in with Security Control by entering Chase
Field through the Contractor entry point located on the northeast corner of Chase Field detailed on the site map.

As access to the roof entails special requirements including lock out/tag out requirements, no workers will be permitted to
access the roof worksite until the project superintendent(s) has checked in with Security Control. The project
superintendent(s) shall be responsible for all workers on site for the day. Therefore, the project superintendent(s) shall be
the first person to access the roof and the last person to leave the roof on adaily basis. The project superintendent(s) will
be the only person allowed to check out radios and keys to access the roof. In order to ensure that only authorized project
superintendent(s) receive radios and roof keys, the Contractor shall provide the District with alist of authorized project
superintendent(s) who will be responsible for al project workers during the project. Thislist shall be submitted to the
District no later than one week prior to the commencement of onsite work. Although only the project superintendent(s)
will be the only people authorized to check out radios and keys, all Contractors and work staff accessing the roof must fill
out the attached Roof Access Permit at Security Control prior to accessing the roof.

Chase Field Product Delivery/L oading Dock Access

The Chase Field product delivery and loading dock can be accessed from Jackson Street underneath the 7" Street Bridge.
In order to get to this location all vehicular traffic must take Jefferson Street to 9" Street and proceed south on 9™ Street
until Jackson Street. At Jackson Street all vehicles should turn right and travel to the end of Jackson Street, which will end
at the Chase Field east gate.

In order to ensure a swift clearance and entry into the Chase Field premises Contractors should notify either the District
Project Manager, Chase Field Engineering Department, or Security Control of any deliveries or access that will be
required of the product delivery or loading dock area at least one day in advance of arrival. A description of what is being
delivered, who is delivering, and the time of arrival must be provided. All Contractors entering this area are still required
to check in with Security Control in order to obtain Contractors access badges in order to move around the Chase Field
premises.

Contractors should note that the normal hours of operation for the Chase Field east gate to access the product delivery and
load dock are Monday-Friday 8:00am-4:00pm. If you have a delivery that will take place during the east gate off hours
you must inform Security Control of your delivery prior to arrival in order to ensure access, and you must be patient as
once you arrive on site and call Security Control to inform them of your arrival a guard must be dispatched to allow your
entry. If you did not provide the District Project Manager, Chase Field Engineering Department, or Security Control with
your information one day in advance, Security may require that your vehicle be denied access to the premises until your
identity and approvals can be confirmed with representatives associated with the project.
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EXHIBIT 5

CHASE FIELD ROOF RESTORATION
401 EAST JEFFERBON BTREET
PHOEMIX, AZ 15084
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SERIAL 10051-S

EXHIBIT 6

VENDOR REGISTRATION PROCEDURES

BidSync.com Registration is FREE and REQUIRED for all vendors.

Register On-line at
https://www.bidsync.com/SupplierReqister?ac=reqister&preselected plan=f
ree&

Upon completion of your on-line registration, you are responsible for updating any changes to
your information. Please retain your Login ID and Password for future use.

For assistance, please contact BidSync Vendor Support Department via phone or email,
during regular business hours: 1-800-990-9339 or agencysupport@BidSync.com
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Question and Answers for Bid #10051-S - CHASE FIELD ROOF COATING
PROJECT

OVERALL BID QUESTIONS

There are no questions associated with this bid. If you would like to submit a question,
please click on the "Create New Question" button below.
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